STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-414304

BID AMOUNT:
$1,660,146.00

BID OPENING DATE: ¥
11/9/2017 !

BIDDER'S NAME:
HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

16%
DBE PRIME CONTRACTOR CERTIFICATION : TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
NiA 5 $ 238,911.00
NAME OF DBEs
ITEM OF WORK AND § :
BID DESCRIPTION OF SERVICES TO WORK CATEGORY (Must ba cartified on the date bids are opened. AMOUNT
ITEM NO BE SUBCONTRACTED OR CODES * Include Caltrans’ certification #, DBE address and )
’ 2 phone number. Show 2nd and lower tier
MATERIALS TO BE PROVIDED subcontractors)
CRUSH MATERIALS CORPORATION
STRUCTURAL CONCRETE, BRIDGE (RSC) 4 Diamant Way, Aliso Viejo, CA 92656
32(P) - CONCRETE MANUFACTURER G004, Le0a1 949-887-0795 %20.060.00
DBE CERT. #38958
SEQUOIA CONSULTANTS
25(P), 26(P) | HMA QUALITY CONTROL SERVICES c8723 361 W. Grove Ave, Orange, CA 92865 $8,225.00
714-974-6316
DBE CERT. #35308
SEQUOIA CONSULTANTS
RAPID STRENGTH CONCRETE QUALITY 361 W. Grove Ave, Orange, CA 92865
St CONTROL SERVICES Gased 714-974-6316 $52500
DBE CERT. #35308
ACE FENCE COMPANY
727 Glendora Ave, La Puente, CA 91744
16 TREATED WOOD WASTE C8391, C8320 626-333-0727 $6,398.00
DBE CERT. #34153
ACE FENCE COMPANY
727 Glendora Ave, La Puente, CA 91744
42 FENCE (TYPE BW, METAL POST) C8000 626-333-0727 $8,400.00
DBE CERT. #34153
ACE FENCE COMPANY
727 Glendora Ave, La Puente, CA 91744
43 REMOVE FENCE (TYPE BW) C8000 626-333-0727 $3,300.00
DBE CERT. #34153
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE r’ A
shown stating that it will be participating in the Contract to perform the specific work shown for the specific Tptﬂ Claimed $ SEE NEXT PAGE
amount agreed to. = Participation
SEE NEXTPAGE %
The names of the 1st tier DBE subcontractors and items of work must be consistent with the / “—-——7%,‘__5
Subcontractor List (Pub. Cont. Code 4100 etseq.)enter its certification number and show all work . /

1.

Each DBE prime contractor must enter its certification number and show all work to be
performed by DBE's, including work performed by its own forces.

If 100% of an item is not to be performed or fumnished by the DBE, describe the exact
portion of item to be performed or fumished.

Use Work Category Codes from the California Unified Certification Program database.
database.

9, s/

Jason A. Mordhorst, P_residenl

(858) 587-3600
(Area Code) Tel. No.

Signature of Bigder

JASON A. MORDHORST, PRESIDENT

Person to Contact (Type or Print Name)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-B9, Sacramento, CA
95814,

Contract No. 11-414304
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STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-414304

BID AMOUNT:
$1,660,146.00

BID OPENING DATE:
11/9/2017

BIDDER'S NAME:
HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

16%
DBE PRIME CONTRACTOR CERTIFICATION ': TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 5 ] 238,911.00
NAME OF DBEs
ITEM OF WORK AND i )
BID DESCRIPTION OF SERVICES TO WORK CATEGORY AN e coruflad o i data bids ace opaned. AMOUNT
ITEM NO BE SUBCONTRACTED OR CODES ? Include Caltrans' certification #, DBE address and )
i = phone number. Show 2nd and lower tier
MATERIALS TO BE PROVIDED subcontractors)
ACE FENCE COMPANY
727 Glendora Ave, La Puente, CA 91744
44 GUARD RAILING DELINEATOR C8391, C8320 626-333-0727 $1,600.00
DBE CERT. #34153
ACE FENCE COMPANY
46 MIDWEST GUARDRAIL SYSTEM (STEEL 8391, C8320 727 Glendora Ave, La Puente, CA 91744 $6.650.00
POST) 626-333-0727
DBE CERT. #34153
ACE FENCE COMPANY
47 TRANSITION RAILING (TYPE WB-31) C8391, C8320 137 Ghandore Ave, |9 Puanis, CA 91744 $31,200.00
626-333-0727
DBE CERT. #34153
ACE FENCE COMPANY
FLARED TERMINAL SYSTEM (TYPE X- 727 Glendora Ave, La Puente, CA 91744
48 TENSION) 8391, C8320 626-333-0727 $54,000.00
DBE CERT. #34153
ACE FENCE COMPANY
727 Glendora Ave, La Puente, CA 91744
50(P) REMOVE GUARDRAIL C8391, C8320 626-333-0727 $7,500.00
DBE CERT. #34153
AMERICAN STEEL PLACERS, INC.
33 BAR REINFORCING STEEL (BRIDGE) ©5201 G 8- Arongiest Ave, Sarl Bamaring; GAvRaaol $1,855.04

909-282-6118
DBE CERT. #33825

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE
shown stating that it will be participating in the Contract to perform the specific work shown for the specific

amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.)enter its certification number and show all work

1. Each DBE prime contractor must enter its certification number and show all work to be
performed by DBE's, including work performed by its own forces.

2. If 100% of an item is not to be performed or fumnished by the DBE, describe the exact
portion of item to be performed or furnished.

3. Use Work Category Codes from the California Unified Certification Program database.
database.

$ SEE NEXT PAGE

SEE NEXT PAGE %

(

Signature of Bidder

Jason A. Mordhorst, President

(858) 587-3600

[#]i3),7

WL Dale™

AChAN A
JASUN A. Uhol,

(Area Code) Tel. No.

PRESIDENT

Person to Contact

(Type or Print Name)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-B9, Sacramento, CA

95814

Contract No. 11-414304
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STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-414304

BID AMOUNT:
$1,660,146.00

BID OPENING DATE:
11/9/2017

BIDDER'S NAME:

HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

16%

DBE PRIME CONTRACTOR CERTIFICATION ':

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

NIA 5 s 238,811.00
NAME OF DBEs
ITEM OF WORK AND 2 i
BID DESCRIPTION OF SERVICES TO WORK CATEGORY | (':‘“ds‘ 2" ;"“’“Fd ?‘t"lfthetidat; "::Earz :P""e"- g AMOUNT
ITEM NO. BE SUBCONTRACTED OR SODES ? nclude Caltrans' certification #, address an )
2 phone number. Show 2nd and lower tier
MATERIALS TO BE PROVIDED subcontractors)
AMERICAN STEEL PLACERS, INC.
CONCRETE BARRIER (TYPE 742 603 S. Arrowhead Ave, San Bernardino, CA 92408
48F) MODIFIED) a2 909-282-6118 $I9,973.18
DBE CERT. #33825
PAYCO SPECIALTIES, INCORPORATED
1(P1)' ;'25' ;5' STRIPING AND RELATED C8405, C8501, C8406 [120 North Second Ave, Chula Vista, CA 91910-112} $44,395.00
51,52, 5 619-422-9204
DBE CERT. #102
MANERI TRAFFIC CONTROL, INC.
#7423 Rainbow Canyon Road, Temecula, CA 92594
2 CONSTRUCTION AREA SIGNS C1200 951-695-5104 $9,000.00
DBE CERT. #38078
MANERI TRAFFIC CONTROL, INC.
PORTABLE CHANGEABLE MESSAGE #7423 Rainbow Canyon Road, Temecula, CA 9259
6(P) SIGN C1201 951-695-5104 $24,800.00
DBE CERT. #38078
TERRA WEST, INC.
PREPARE WATER POLLUTION CONTROL 1 Telegraph Canyon Rd #713, Chula Vista, CA 919
10 PROGRAM C8852, C8713 619-488-3000 $650.00
DBE CERT. #36931
TERRA WEST, INC.
11 STORM WATER ANNUAL REPORT cansy capgy [0 Teedraph Genyon RA 4740, ChilaVista, GA018 $1,000.00
619-488-3000
DBE CERT. #36931
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE .
shown stating that it will be participating in the Contract to perform the specific work shown for the specific T 5 "de $ SEE NEXT PAGE
amount agreed to Participation
SEE NEXT PAGE

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.)enter its certification number and show all work

1. Each DBE prime contractor must enter its certification number and show all work to be

performed by DBE's, including work performed by its own forces.

2. 1f100% of an item is not to be performed or furnished by the DBE, describe the exact

portion of item to be performed or furnished.

3. Use Work Category Codes from the California Unified Certification Program database.

database.

( / ;kn" S

Signature of Bidder Jason A. Mordhorst, President

(858) 587-3600

ufi3)) 7
Date T

JASON A, MORDHORST, PRESIDENI

Jid

(Area Code) Tel. No.

Person to Contact (Type or Print Name)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramenlo, CA

95814

Contract No. 11-414304
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STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-414304

BID AMOUNT:
$1,660,146.00

BID OPENING DATE:
11/9/2017

BIDDER'S NAME:

HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

16%
DBE PRIME CONTRACTOR CERTIFICATION : TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
NA 5 $ 238,911.00
ITEM OF WORK AND Must be certifi N:ME aE dDBEs_
BID DESCRIPTION OF SERVICES TO WORK CATEGORY (Must o s "’_‘ﬂt“", e bids are opensd. AMOUNT
SE SUBCONTRACTED OR cooeps | MelGUSING susReriars e s s
2 .
MATERIALS TO BE PROVIDED subcontractors)
LED SERVICES, INC.
TEMPORARY ALTERNATIVE CRASH ) N 2
420 Third Street, Suite 208, Oakland, CA 94607
8(P) CUSHION SYSTEM (SUPPLIER CREDIT @ co0683 ’510 788-4'024 $44 197.33
60%) 2
DBE CERT. #39360
Pl
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE 7% 4
shown stating that it will be participating in the Contract to perform the specific work shown for the specific P ,Iétal Cldimed $ $296,728.53
amount agreed to. -~ Participation
17.87%
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
/ SRR B
Subcontractor List (Pub. Cont. Code 4100 etseq.)enter its certification number and show all work ( N e
Signature of Byﬂer Jason A. Mordhorst, President
1. Each DBE prime contractor must enter its certification number and show all work to be
performed by DBE's, including work performed by its own forces. [t Ili /l ?— (858) 587-3600
Date i 7 (Area Code) Tel. No.
2. 1f 100% of an item is not to be performed or furnished by the DBE, describe the exact
portion of item to be performed or furnished. i i
JASUN A, MORDHORST, PRESIDENT
3. Use Work Category Codes from the California Unified Certification Program database. Person to Contact (Type or Print Name)

database

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (316) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA

95814

Contract No. 11-414304
1



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.
11-414304

Name of DBE Business
CRUSH MATERIALS CORPORATION

Name of DBE Representative
CHRISTINE RUSH

DBE certification number
38958

Name of Bidder
Name of Prime Contractor if different from the bidder

HAZARD CONSTRUCTION COMPANY

N/A
Name of representative of bidder or prime contractor
_BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
111872017
2 AMOUNT
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED )
32(P) STRUCTURAL CONCRETE, BRIDGE (RSC) - CONCRETE MANUFACTURER $20,060.00
it 100% of an llem s not ko be performed or fumished by the DBE describe the exact portion of the item fo
be performed or furnished. TOTAL $20,060.00
As an P ofa 1
that my by the bidder or prime contractor shown above
regarding the contract shown gbove. If the bidder is the my busi
mmm-wwqmmhmammwhmmh
typa and dollar amount of work shown on the DBE Committment form.
lmwmdurpmlnyofpcdnﬁ ﬂnhmdzil\m and correct
re 'sa ntative
\Sqne
Printed name of DBE's Wlﬂd Wa
e
Title of DBE's authors: repwmatva?
Date &

ADA Notice FFor individuals with sensory disabiliies, this document s available in allsmate formats. For information ca

a5814

Contract No.

1-414304

| (918) 445-1233, TTY 711 or write Records and Forms Managsment, 1120 N Streat, MS-85, Sacramento, CA




Crush Materials Corp., 4 Diamant Way, Aliso Viejo CA 92656
Fax: (949) 305-6634; Phone: (949) 887-0795

Certified Small Business # 1732361
DBE # 38958

Volumetric Mixer Sales Quotation
Quote Date 11-9-2017

Project: 11-413304

Location: Werner Springs

Conftractor: Various

Attention: Estimating

Fax or E-Mail: Misc.

MIX AND DESCRIPTION PRICE PER YARD
V75RSC: 2500 Psi @ Opening, 3500 Psi @ 28 Days $420.00
Crew Charge Per Shift $2,500.00
TOTAL CUBIC YARDS Approx. 15

Quotation Conditions:

1.

Add $6.00 per cubic yard on 3-1-2018. Prices expire on 4-1-2018.

2. Add Appropriate Sales Tax to all items applicable by State Law.

3. Contractor to provide adequate washout area on site to meet all state and federal laws; level and
accessible area for aggregate stockpiles and cement silos (if needed). Contractor to supply adequate
water supply for volumetric trucks/mix based on daily projected production.

4. Buyers duties include but are not limited to testing and inspecting the concrete, if necessary; provide a
safe ingress and egress for the delivery truck as well as a safe work site. Supplier is not responsible for
pavement cracking.

5. Customer agrees to pay a service charge of 1 %% per month on any and all invoices which are not paid
in full on or before the last day of the month following the date of delivery. Additional charges may
apply for orders cancelled or orders placed and then put on hold.

6. For this job quotation to be effective we must receive your written acceptance at our address no later
than sixty (60) days after the job quote date, otherwise the quotation expires. Note: This offer is held
open for less than the time provided for under California UCC Section 2205(b).

7. Delivery based on availability of one (1) mobile mixer.

8. MPQP / CT109 costs will be incurred by Contractor for mix design based on the applicable rate.

9. Delay charges subject to applicable rates in addition to the prices quoted above. Notch Pours $250 each
and Joint Seals will be charged at $250 per hour in addition to the prices quoted above.

10. Exclude Caltrans Quality Control / Assurance plan and AASHTO T-336.

11. Buyer must inform Seller if this job is an AB219 prevailing wage job. All prevailing wage jobs will incur
the charges listed above. If Seller is not notified the Buyer will be charged wage escalations, standby
fees, attorney fees and any penalties.

Buyer Acceptance Seller Acceptance

Name and Title Date

Quote Presented by: Christine Rush File # 11413304

Thank you (949) 887-0795

[
DAY

)



11/9/2017 Unified Certification Program

Back To Query Form

Search Returned 1 Records Thu Nov 09 15:21:44 PST 2017

Query Criteria
Firm/DBA Name: CRUSH MA
Firm Type: DBE

Firm ID 38958

Firm/DBA Name CRUSH MATERIALS CORPORATION
Address Line1 4 DIAMANT WAY

Address Line2

City ALISO VIEJO

State CA

Zip Code1 92656

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail christine@crushmaterials.com

Contact Name CHRISTINE RUSH

Area Code (949)

Phone Number 887-0795

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (949)

Fax Phone Number 305-6634

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 02; 10; 14; 15; 16; 19; 20; 26; 30; 33; 36; 37; 42; 48; 54,

Districts 04; 05; 06; 07: 08; 09; 10; 11: 12;

DBE NAICS 327320; 327993; 423320; 423390; 423810; 423860;

ACDBE NAICS

Werk Cadas C0639 ASPHALT SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; G1004 CONSTRUCTION MATERIAL
WHOLESALER & DISTRIBUTOR; C0651 CONCRETE & CEMENT SUPPLIER;

Licenses

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do 7N



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.
11-414304

Name of DBE Business
SEQUOIA CONSULTANT, INC.

Name of DBE Representative
PRIYANGA DESILVA

" DBE certification number
35308

Name of Bidder
HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor If different from the bidder

N/A

Name of representative of bidder or prime contractor
BRYAN SEEGER

Date quote was provided to the bidder or prime contractor
11/9/2017

BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED *

AMOUNT
(%)

25(P), 26(P) |HMA QUALITY CONTROL SERVICES

$8,225.00

32(P) RAPID STRENGTH CONCRETE QUALITY CONTROL SERVICES

$3,525.00

If 100% of an ilem is not to be parformad or fumished by the DBE describa the exact portion of the itlem o
be performed or fumished.

TOTAL

$11,750.00

As an authorized representative of a certified dissdvantaged business enterprise, |
confirm that my business was contracted by the bidder or prime contractor shown above
regarding the contract shown above. If the bidder Is awarded the contract,, my business
will enter Into a contractual agresment with the bidder or prime contractor to perform the
type and dollar amount of work shown on the DBE CommiIttment form.

| certify nalty of perjury that the foregoing Ia true and correct

Wu—;.l«;\ =

Titie of DBE's Tlaolr}

ADA Notice For individuala with sensory disabiliies, this document Is availsbie In atemate formats. For information call (916) 446-1233, TTY 711 or write and Forms M

95014

Contract No. 11-414304

2

1120 N Strest, MS-89, Sacramento, CA




S=QUOIA
CONSULTANTS
Cost Estimate

QC Services for HMA Paving

Contract No.: 11-414304
Bid Date: November 9, 2017
Bid Item Nos.: 25: HMA-A: 170 CY
26: HMA (Bridge) : 59 Tons

Description IQuantitv] Unit I Rate I Amount
QC Plan and Support
Development of a Quality Control Plan 1 Each S 950 9s0| 7MY
Pre-Production QC support (meetings, submittals, etc.) 4 Hour | S 120 480 b f *
HMA-A Field QC Services
Placement Inspection - 1 Laydown Inspector / Coring Technician 1 Shift 965 | S 965 17 V’/
Lab Testing - Rice Density and QC Density Cores 1 Test 210 | S 210
HMA (Bridge) Field QC Services
Placement Inspection - 1 Laydown Inspector | 4 | Shift | S 915 | $  3660| %, {aff’
Additional Laboratory Testing Services - HMA-A
Hamburg Wheel Track Testing - 1 per 10,000 Tons ! /Z/ Test | S 850 | § 1,700 A
Tensile Strength Ratio Testing - 1 per 10,000 Tons I /Zl Test S 650 | S 1,300 Lre
Determination of Volumetric- Air Voids, VMA, VFA, DP - 1 per 4,000 tons ) A2 | Test |$ 4e0]$ 920 | ‘M2
HMA-A Field Total (Bid Items 25 and 26) S 1 -5'-'/ 2

N

HMA-A Plant : Plant QC Services e
Lab Testing - Aggregate Quality Testing - 1 per 10,000 Tons 2 Each | 890 | S 1,780 o
Plant Inspector - Lab Testing To Be Performed at Plant Laboratory 5 Shift S 915 | S 4,575
HMA-A Plant Total (Bid Items 25 and 26) S 6,355
Supplemental Quality Control Services
Development of Mix Design
Development of Job Mix Formula - Per Aggregate Size 2 Each S 6,900(|S 13,800
Verification of Job Mix Formula (Hot Drop) - Per Aggregate Size 2 Each S 3,600|(5S 7,200

Remarks:

1 Estimate is based on 8 hour Straight-Time shifts. Half Shift rate will be billed at 67% of the full shift rate.
2 Over time will be charged at $136.50/hour. Double time will be charged at $182/hour.

3 Union Tester rates quoted are valid through lune 30, 2018, after which an annual escalation rate of $3.00/hour for each Tester will

be added onto the shift rate.



SZQUOIA

SULTANTS

Cost Estimate

QC Services for Concrete Paving

Contract No.: 11-414304
Date: November 9, 2017
Bid Item : 32(F): Structural Concrete, Bridge (RSC): 15 CY
Description Quantity Unit Rate Amount

Pre-Production Quality Control Support
Development of Quality Control Plan 1 LS S 450 | S 450
Pre-Production QC support (meetings, submittals, etc.) 4 Hour S 120 S 480
Structural Concrete (RSC)
Structural Concrete (RSC) - QC Manager and 1 Tester 1 Shift S 16858 1,685
Concrete Aggregate Laboratory Testing - 1 per shift 1 Test S 360 | S 360
Cylinder Laboratory Testing - 3 sets of 5 per shift 3 Set S 150 | § 450
Mobile Laboratory Trailer for Opening Age Strength 1 Each S 100 | $ 100

TOTAL $ 3,525

ot

Supplemental Quality Control Services o
Concrete Paving Support Services
Mix Prequalification (RSC) / Mockup 1 s [$ 2295[3 2,295

Remarks:
1 Estimate is based on 8 hour Straight-Time shifts.
2 Overtime will be charged at $136.50/hour and Double time at $182.00/hour.

3 Union Tester rates quoted are valid through June 30, 2018, after which an annual escalation rate of $3.00/hour for each Tester will be

added onto the shift rate.



11/9/2017 Unified Certification Program

Back To Query Form

Search Returned 1 Records Thu Nov 09 15:38:31 PST 2017

Query Criteria
Firm/DBA Name: SEQUOIA CONSULT
Firm Type: DBE

Firm ID 35308

Firm/DBA Name SEQUOIA CONSULTANT, INC
Address Line1 361 W. GROVE AVENUE
Address Line2

City ORANGE

State CA

Zip Code1 92865

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail pdesilva@sequoiacon.com
Contact Name PRIYANGA DESILVA
Area Code (714)

Phone Number 974-6316

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (714)

Fax Phone Number 974-6193

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;

Districts 00;

DBE NAICS 541330; 541380;
ACDBE NAICS

Work Codes C8723 MATERIALS TESTING SERVICES; C9810 SMALL STRUCTURES; C8720 CIVIL ENGINEERING:
Licenses EC Civil Engineer;
Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Back To Query Form

https:/fucp.dot.ca.gov/QuerySubmit.do 11



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.
11414304

Name of DBE Business
ACE FENCE COMPANY

Name of DBE Representative
] AMERICA TANG

DBE certification number
34153

Name of Bidder
HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/A
Name of representative of bidder or prime contractor
BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
11/9/2017
. AMOUNT
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED )
16 TREATED WOOD WASTE $6,398.00
42 FENCE (TYPE BW, METAL POST) $8,400.00
43 REMOVE FENCE (TYPE BW) $3,300.00
44 GUARD RAILING DELINEATOR $1,600.00
46 MIDWEST GUARDRAIL SYSTEM (STEEL POST) $6,650.00
a7 TRANSITION RAILING (TYPE WB-31) $31,200.00
48 FLARED TERMINAL SYSTEM (TYPE X-TENSION) $54,000.00
50(P) REMOVE GUARDRAIL $7,500.00
Il100%0!unlom:snotlnbapmomodorhlrimvylhoDBEdemthumpmbnuﬂhauemlu
be performed or fumished TOTAL $119,048.00

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my busi was ted by the bidder or prime contractor shown above
regarding the contract shown above. If the bidder |s awarded the contract,, my business

will enter Into a contractual agreement with the bidder or prime contractor to perform the
type and dollar amount of work shown on the DBE Committment form.

| certify under penalty of perjury that the foregoing ls true-andtorrect
/ et lA ('

America Tang

Signature of DBE's authorized representative  /

Vice President

Printed name of DBE's authorized representaliv

Title of DBE's authorized representative
11/10/17

Date

ADA Notice For individuals with sensory disabilities, this document is available in altemaie formats. For information call (816) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Strest, MS-88, Sacramento, CA

95814

Contract No. 11-414304
2




11-09-"17 13:04 FROM- ace fence co. 16263337843 T-561 P0O001/0001 F-512
P ACE FENCE COMPANY
“ I 727 GLENDORA AVENUE, LA PUENTE, CA 91744
‘ \ PHONE (626) 333-0727 * FAX (626) 333-7843
’ CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
‘ " Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"
FAX QUOTE
TO : General Contractors ATTN . Estimator
FAX # : DATE . 11/08/17
FROM : Michael Abanilla PAGES : 1

PROJECT : CADOT Upgrade Bridge Rails and Guardrail System (Contract No. 11-414304)

At Canada Verde Creek Bridge and At Agua Caliente Creek Bridge, Near Warner Springs, In San Diego Co., CA
BID DATE : 11/09/17 2:00 P.M.
SPECS  : per 2015 CALTRANS Plans & Specs ADDENDUM: 1

ITEM DESCRIPTION Unit Qty Unit Price Amount

Proposal as follows:

16 TREATED WOOD WASTE LB 9,140 § 070 § 6,398.00
42 FENCE (TYPE BW, METAL POST) LF 300 $ 28.00 $ 8,400.00
43 REMQVE FENCE (TYPE BW) LF 300 $ 11.00 § 3,300.00
44 GUARD RAILING DELINEATOR EA 40 $ 40.00 $ 1,600.00
46 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LE 140 $ 4750 $ 6,650.00
47 TRANSITION RAILING (TYPE WB-31) EA 8 $ 390000 $ 31,200.00
48 FLARED TERMINAL SYSTEM (TYPE X-TENSION) EA 8 $ 6,750.00 $ 54,000.00
50 REMOVE GUARDRAIL LF 500 $ 15.00 $ 7,500.00

TOTAL BID AMOUNT: $ 119,048.00

* |ITEM # 47 - CONCRETE BARRIER, CORE DRILLING AND PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING: MINOR CONCRETE OR ANY CONCRETE WORKS (except for corner/end post foolings for ltem No. 42); RE-BARS; BLOCK-
OUT MATL'S/VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/
EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, SAWCUTTING, BREAKING & CORING; PAVEMENT REPAIR OR ASPHALT
PATCHING: POTHOLING & LOCATING UTILITIES; MAINTENANCE OR REPAIR DUE TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES;
GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS &
TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES;
DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS: FLAGMEN; LANE CLOSURE;
HAULING OF SPOILS (spoils from our excavation are lo be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - § 1,000,000.
OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

—— e e e
LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092, DBE #34153 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 11-414304 quote.xls

[/



11/9/2017

Back To Query Form

Search Returned 1 Records

Unified Certification Program

Thu Nov 09 15:47:02 PST 2017

Query Criteria
Firm ID: 34153
Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

34153
ACE FENCE COMPANY
727 N. GLENDORA AVENUE

LA PUENTE
CA
91744

DBE
KIM@acefencecompany.com
AMERICA TANG

(626)

333-0727

()

(626 )

333-7843

CITY OF LOS ANGELES
00;

00;

237310; 237990;

C8391 METAL BEAM BARRIER; C8000 FENCING; C0680 FENCING SUPPLIER; C8201 OBJECT MARKER; C8320
METAL BEAM GUARD RAILING;
A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

F
ASIAN PACIFIC
DBE

https://ucp.dot.ca.gov/QuerySubmit.do

Back To Query Form

mn



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.
11-414304

Name of DBE Business
AMERICAN STEEL PLACERS, INC.

Name of DBE Representative
RUSSELL ROBERTSON

DBE certification number
33825

Name of Bidder
HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/A
Name of representative of bidder or prime contractor
BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
11/9/2017
5 AMOUNT
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED )
33 BAR REINFORCING STEEL (BRIDGE) $1,855.04

49(P) CONCRETE BARRIER (TYPE 742 MODIFIED) - FURNISH & INSTALL REBAR $19,973.16
It 100% of an ilem is not 1o be performed or furnished by the DBE describe the exact portion of the ilem to
be performed or furnished. TOTAL $21,828.20

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was contracted by the bidder or prime contractor shown above
regarding the contract shown above. If the bidder is awarded the contract,, my business
will enter into a contractual agreement with the bidder or prime contractor to perform the
type and dollar amount of work shown on the DBE Committment form.

| certify under penalty of perjury that the foregoing is true and correct

Kaael fsbertasn

Signature of DBE's authorized representative
Russell Roberson

Printed name of DBE's authorized representative
Estimator

Title of DBE's authorized representative
11/13/2017

Date

ADA Notice For individuals with sensory disabilities, this document is availadle in altemale formats  For information call (§16) 446-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-BS, Sacramento, CA
95814

Contract No. 11-414304
2



" Reinforcing Southern California
603 S. Arrowhead Ave., San Bernardino, CA 92408
Contact (909) 282-6118* Office (909) 884-6031
License No. 568513 Exp. 9/30/2018

AMERICAN STEEL PLACERS, INC

PAGE 1 OF 2
DATE: 11/9/2017
k) B ¥ L)
CUSTOMER: Hazard Construction Co FAX: 8568-453-6034

PROJEGT: EAL-TRANSJ, 11-414304

JOB SCOPE: FURNISH AND INSTALL REINFORCING STEEL

Exclusions: Hoisting, site work, furnishing or welding of rebar to structural or miscellaneous steel, drilling,
burning or punching of holes in structural steel, trim reinforcing at mechanical or plumbing openings not
shown on drawings listed herein, construction joints not shown on drawings listed herein, drilling or
grouting and/or bonding of bars, greasing, painting, wrapping or sleeving of bars, cieaning, cutting or
bending of existing steel, smooth round bars, sleeves, studs, bolts, inserts, precast concrete reinforcement,
field bending of break-out dowsls, cost of bonds, permits, or liquidated damages, reworking of steel
displaced by others, work or specifications on drawings not listed herein and work performed outside

normal working hours. Any safety related courses related to this project.
Note: Excludes Insurance requirements in excess of $2,000,000 per incident.

General Conditions. General Contractor to provide, at no cost to American Steel Placers, the following:
Lines, grades, templates, and racks for temporary support of reinforcing bars, layout other than clearances
and center to canter spacing of bars, field measurements as required, testing and inspections, adequate
access for delivery, storage & staging adjacent to point of installation, safety protection of exposed rebar,
street use permits, traffic control, man/material hoist as required by codes or practice, scaffolding, sanitary
facilities and drinking water, trash bins, safety railings and floor opening coverings, parking for A.S.P.
employees, hoisting and/or lowering of reinforcing materials to be installed. One set of current
consiruction documents. Weather protection of jobsite and material.




AMERICAN STEEL PLACERS, INC
Retnforcing Southern California
603 S. Arrowhead Ave., San Bernardino, CA 92408
Contact (909) 282-6118 * Office (909) 884-6031 *
License No. 568513 Exp. 9/30/2018

PAGE 2 OF 2
DATE:  11/9/2017
WE ARE CERTIFIED SBE, UDBE, MBE CUCP# 33825
PROJEC]: Cal-trans, 11-414304
ITEM DESCRIPTION QUANTITY [ UNIT _JUNIT PRICE TOTAL
33 Rebar (Bridge), FOB JOB SITE 2108 LBs [$% 0881% 1,855.04
49 Rail (Type 742 Mod) '- 509 LF $ 392418 19,973.16
- |Drill and Bond Dwls included
TOTAL BID PRICE 2 21 ,323-.20

OTE: Labor Code Registration #
AMERICAN STEEL PLACERS, INC. 1000006659 SAN BERNARDINO

DRILL AND BOND DWLS SUPPLIED WITH COINCIDING ITEMS
HOISTING AS NEEDED




11/9/2017 Unified Certification Program

Back To Query Form

Search Returned 1 Records Thu Nov 09 15:51:57 PST 2017

Query Criteria
Firm/DBA Name: AMERICAN STEEL
Firm Type: DBE

Firm ID 33825

Firm/DBA Name AMERICAN STEEL PLACERS, INC.
Address Line1 603 S. ARROWHEAD AVENUE
Address Line2

City SAN BERNARDINO

State CA

Zip Code1 92408

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail dolores@steelplacers.com

Contact Name RUSSELL ROBERTSON

Area Code (909)

Phone Number 884-6031

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (909)

Fax Phone Number 884-6032

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 00;

Districts 00;

DBE NAICS 238120;

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829
RETAINER WALLS;

Licenses C50 Reinforcing Steel Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Back To Query Form

https://fucp.dot.ca.gov/QuerySubmit.do 11



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.
11414304

Name of DBE Business
PAYCO SPECIALTIES, INCORPORATED

Name of DBE Representative
REBECCA LLEWELLYN
DBE certification number "
102
Name of Bidder
HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor if different from the bidder
N/A
Name of representative of bidder or prime contractor
BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
11/98/2017
. AMOUNT
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED )
1(P), 4, 5, 45,
51 52,53 STRIPING AND RELATED $44,395.00
I 100% of an tem is not lo be performed or furnished by the DBE describe the exact portion of the item o
be performed or fumished. TOTAL $44,395.00

As an authorized representative of a certified disadvantaged business enterprise, |
cunﬂn'n that my business was contracted by the bidder or prime contractor shown above
g the t h above. If the bidder |s awarded the contract,, my business

will -mlrltn a confractual agreement with the bidder or prime contractor to perform the
type and dollar amount of work shown on the DBE Committment form.

UV

BE's authorized representative

ﬁd presentative

b/
Date / /

ADA Notice For individuals with sensory this de is in alt formats For information call (916) 445-1233, TTY 711 or wrile Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA

956814

Contract No. 11-414304

2



Page 2 of 2

2017-11-09 16:30:05 (GMT)

Payco Specialties, Inc.
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

A WOMAN OWNED BUSINESS

16193301819 From: Payco Specialties

SBE # 18502 - DBE | WBE # 102 - LABORERS LOCAL UNION # 1184 - LICENSE # 228637 C-32

CA DIR REGISTRATION # 1000003515

BID PROPOSAL

/1

Project Description: 11414304 RT79 (2-LOC) {16% DBE) Bid Date: 11/9/2017
Contract Time Limit: 80 vi.0.|Liquidated Damages: g 3,000.00 por C.D.JAddendums Noted:  §

item item Estimated Unit of Unit Itemn

No. Descripion Quantity Measure Price Total
1 LEAD COMP PLAN (PORTION FOR ITEM # 53) 1.00 LS $ 1,200.00 $1,200.00
4 TEMP STRIPE 11,300.00 LF 5 1.00 $11,300.00
5 TEMP PVMT MARKER 330.00 EA $ 6.00 $1,980.00
45 PVMT MARKER (RETROREFL) 170.00 EA $ 8.00 $1,360.00
51 PAINT STRIPE (1-COAT) 2,010.00 LF 5 0.50 $1,005.00
52 6" THERMO STRIPE (EWNV) 8,040.00 LF $ 0.80 $6,43200
53 REMOVE PAINT STRIPE 4,020.00 LF $ 0.90 $3,618.00
55 MOBILIZATION (PORTION) 1.00 LS $ 15,000.00 $15,000.00
1t _.; 4

17,

22
Gy

//)’
v i
z L[‘ i

Vi 5

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREQON AND BELOW

* ANY badging, security checks, railroad classes, project required safety training will be billed at TAM to contractor
* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.

*

-

* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
ANY "TERO" COSTS/PERMITS TO BE PAID BY THE PRIME CONTRACTOR.

* Bond cost to be paid by Prime Contractor.

* Cancetation charge for any shift of work called off within 12 hours of show-up time is $2,500.00
* Industry standard insurance available up to $5,000,000.00 LIMIT. Railroad insurance EXCLUDED
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work wil be charged

additional mobilizations upon completion.
™ Payments are net 30 days. ANY AND ALL RETENTION is to be paid within 30 days from Payco’s completion of work.
" Any eliminated BID ITEMS may require renegotiation of contract pricing.

This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
This Propesatl is valid for 30 days after the bid date.

EXCLUSIONS:
BONDS- TRAFFIC CONTROL - SWEEPING - LD'S - PLANS - PERMITS - SURFACE REPAIRS - ENGINEERING ..
INCLUSIONS:
P )
# of Working Days to Complete our Work: 7 # of Mave-In's Allotted: 4 Addl Move-in's: § ~ 2,500.00
BiD AMOUNT: $ 41,895.00 ESTIMATOR: BILLTAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

—4

hld ]
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To:

Page 1 cf 2

16193301819 From: Payco Specialties

2017-11-09 16:30:05 (GMT)
FAX COVER SHEET

TO

COMPANY

FAXNUMBER 18584536034

FROM Payco Specialties

DATE 2017-11-09 15:25:43 GMT

RE 11-414304

COVER MESSAGE

David Deshazo,
Estimator

Payco Specialties inc.

120 North Second Avenue
Chula Vista, CA 91910
(619) 422-9204

WWW . MYFAX.COM



11/9/2017

Back To Query Form

Unified Certification Program

Search Returned 1 Records

Thu Nov 09 16:03:46 PST 2017

Query Criteria

Firm/DBA Name: PAYCO

Firm Type: DBE

Firm ID 102

Firm/DBA Name PAYCO SPECIALTIES, INCORPORATED

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

120 NORTH SECOND AVE.

CHULA VISTA
CA
91910

DBE
rebecca@payco.biz
REBECCA LLEWELLYN
(619)

422-9204

()

(619)

427-1620

DEPARTMENT OF TRANSPORTATION
02; 13; 19; 30; 33; 37;

07; 08; 10; 11; 12;

237310; 238990;

C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKING,;
C9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER,;

C8406 PAINTED TRAFFIC STRIPING & MARKING;

B General Building Contractor; C32 Parking and Highway Improvement Contractor;

F
CAUCASIAN
DBE

https://ucp.dot.ca.gov/QuerySubmit.do

Back To Querv Form

mn



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.
11414304

Name of DBE Business
MANERI TRAFFIC CONTROL

Name of DBE Representative 011/\/1 pﬁ\/ \ Vp‘

DBE certification number
38078

‘Name of Bidder

HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/IA
Name of representative of bidder or prime contractor
BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
. AMOUNT
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ()
2 CONSTRUCTION AREA SIGNS $9,000.00
6(P) PORTABLE CHANGEABLE MESSAGE SIGN (EA) $24,800.00
I 100% of an item is nal lo be performed or furnishad by the DBE describe the exact portion of the item 10
be performed or furnished TOTAL $33,800.00

As an authorized representative of a certified disadvantaged business enterprise, |

confirm that my business was contracted by the bidder or prime contractor shown above

regarding the contract shown above. If the bidder is ded the t,, my busi

will enter into a contractual agreement with the bidder or prime contractor to perform the

type and dollar amount of work shown on the DBE Committment form.

| certify under penaity of perjury that the foregoing is true and correct

Signature of DBE's alithofized representative

vy Avica

Printed name of DBE's authorized representative

PAOMATDN.  ASST

Title of DBE's auth re ntative
LAIE:

Date

ADA Notice For individuals with sensory disabilities, this is lable in
256814

formats For information call (318) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA

Contract No. 11-414304



Nov 08 17 10:59a MANERITRAFFIC CONTROL 951-695-5105 p.1

10F3

MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE
TO: PLAN HOLDER ATTN: ESTIMATOR
PROJECT 11-414304
BID DATE 11/09/17

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOTHESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL
AT (760) 535-7881. THANK Y OU FOR Y OUR TIME AND CONSIDERATION.

SNCE/:BELY.
. 75'14'-/1'2.'.-9’ Alaneri.

MANERI TRAFFIC CONTROL. INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL
UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS.

ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE DOES NOT INCLUDE
MAST ARM INSTALLATION. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND
EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE CHARGED TO THE CONTRACTOR. [F
CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO
THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NORETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY
SERVICE OR ANY SALE PROVIDED.

MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.

ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD. CONTRACTOR LICENSE#1017741
TEMECULA, CA 92592 DIR#1000043135
0:951-695-5104 DBE #38078
F:951-6955105 SB#2003406

UNION SIGNATORY

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE $6,900.00
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3 / $9,000.00
***¥ITEM #2 INCLUDES 2 TYPE I FUNDING SIGNS*** N 0 ’g_‘_'
TRAFFIC CONTROL: (ITEM #3)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) | $1,590.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) | $2,350.00
ITEM# 6 $750 00 EA PER MONTH PLUS DELIVERY & PICK-UP FEES (SEE PG 2)
RN R 82490 00 PARINC DR ER Y TINSTALL & REMOVA P CONFRACTOR-TO-SHPPEY—
WATER K OLerey | ;;,tc NEVS6o  QuoTr)
OVERTIME: (AFTER 8 HOUR SHIFT)
+  HOURLY RATE PER LABORER | $115.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**
* RATEPER LABORER | $295.00
CANCELLATION: (INTOWN)
* 4 HOURS PRIOR TO SHOW UP NO CHARGE
* DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER) $90.00/HR
* _ DIRECTLY AFTER SET UP (4 HOURS PER LABORER) $90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS
* LESSTHAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) l $90.00/HR
**MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**



Nov 08 17 10:59a MANERI TRAFFIC CONTROL 951-695-5105 p.2
MANERI TRAFFIC CONTROL, INC.
BID DATE 11709717
PROJECT 11-414304
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) $1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) $1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $1,890.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) $2,350.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $2,650.00
ONE LABORER W/ TRUCK AND EQUIPMENT (I-8HOURS)  m- F 2 [ — 82719 Jsnel $990.00
ADDITIONAL LABORER (1-8 HOURS) Sowflum M U = 2 GYT JenlT $690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS) ) $990.00
OVERTIME: (AFTER 8 HOUR SHIFT)
+  HOURLY RATE PER LABORER [ $115.00
WEFKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY}**NO EXCEPTIONS**
* RATE PER LABORER | $295.00
CANCELLATION: (IN TOWN)
* 4 HOURS PRIOR TO SHOW UP NO CHARGE
+ _DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER) $90.00/HR
» _ DIRECTLY AFTER SET UP (4 HOURS PER LABORER) $90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)
+  LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) 1 $90.00/HR
**MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP*
RAMP NOTIFICATION SIGN (EACH) [ $190.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE*¥)
*  DAILY $325.00
+  WEEKLY $990.00
+  MONTHLY A $2.850.00
+  DELIVERY / k. AP $200.00
+ _ PICK-UP g YOI 4077 _F  $200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY) 1. X T S
+  DAILY | wme|t” p BIOV ) $185.00
*  WEEKLY A O Lk "L a0 | « $400.00
+  MONTHLY I 4" mAd $750.00
DELIVERY EACH PCMS$ il ondht $50.00
+  PICK-UP EACH PCMS il $50.00
ARROW BOARDS (EACH): (UPON AVAILABILITY) g
*  DAILY $50.00
»  WEEKLY $185.00
*  MONTHLY $550.00
*  DELIVERY EACH ARROWBOARD $100.00
*  PICK-UP EACH ARROWBOARD $100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)
*  DAILY $75.00
+  WEEKLY $200.00
+  MONTHLY $500.00
*  DELIVERY EACH LIGHTOWER $100.00

NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM
INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.

NORETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
0:951-695-5104
F:951-6955105

CONTRACTOR LICENSE#1017741
DIR#1000043135

DBE #38078

SB#2003406

UNION SIGNATORY




Nov 08 17 10:59a MANERI TRAFFIC CONTROL 951-695-5105 p.3

NMIf@:

MANERI TRAFFIC CONTROL, INC.

Query Criteria
Firm ID: 38078
Firm Type: DBE

Firm D
Firm/DBA Name
Address Linet
Address Line2
Clty

State

Zlp Codet

Zip Code2

Malling Address Line1
Malling Address Linez

Malling City
Malling State
Malling ZIp Code1
Malling ZIp Code2
Certification Type
EMall

Contact Name
Area Cade

Phone Number
Alt Area Code

Alt Phane Number
Fax Area Code
Fax Phone Number
Agency Name
Caountles

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnlcity
Firm Type

38078
MANERI THAFHIC CONTROL
47423 RAINBOW GANYON RO

TEMECULA
CA
92532

UBE

0kt &E™Mane Mrathecontrol.ce™
MAZIA NANEHI

{951)

535-5104

)

1951}

535-5105

DEPAHTMENT OF THANSPORIATION
01, 13.10; 30:33. 36 37. 40; 42, 56
04:05.07, 08 71;12;

238390: 561390

C121C Tran¢ Count, C1200 CONSTHUCTION AREA SIGNS; C1201 TRAFFIC CONTHOL SYSTEM;

C31 Construchon Zone iramic Centro Centractor, D42 $i91 11stal ation;

B
HISPANIC
DBE

47423 RAINBOW CANYON RD. CONTRACTOR LICENSE#1017741
TEMECULA, CA 92592 DIR# 1000043135
0:951-695-5104 DBE #38078
F:951-6955105 SB#2003406
UNION SIGNATORY



11/9/2017 Unified Certification Program

Back To Query Form

Search Returned 1 Records Thu Nov 09 16:05:42 PST 2017

Query Criteria
Firm/DBA Name: MANERI
Firm Type: DBE

Firm ID 38078

Firm/DBA Name MANERI TRAFFIC CONTROL
Address Line1 47423 RAINBOW CANYON RD
Address Line2

City TEMECULA

State CA

Zip Code1 92592

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

DBE

oavila@maneritrafficcontrol.com

MARIA MANERI
(951)
695-5104

()

(951)
695-5105

DEPARTMENT OF TRANSPORTATION
01; 13; 19; 30; 33; 36; 37; 40; 42; 56;

04, 05; 07, 08; 11; 12;
238990; 561990;

C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

F
HISPANIC
DBE

https://ucp.dot.ca.gov/QuerySubmit.do

Back To Query Form

LAl



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-QE-0102.13 (NEW 3/2015)

Contract No.
11-414304

Name of DBE Business
TERRA WEST, INC.

Name of DBE Representative
ROBERTO TESSADA

DBE certification number
36931

Name of Bidder
HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/IA
Name of representative of bidder or prime contractor
BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
11/9/2017
2 AMOUNT
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED )
10 PREPARE WATER POLLUTION CONTROL PROGRAM $650.00
14 STORM WATER ANNUAL REPORT $1,000.00
If 100% of an item is nol lo be performed or fumished by the DBE describe the exact portion of the ilem to
be performed or fumished. TOTAL $1.650.00

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my busi was d by the bidd
regarding the contract shown above. If the bidder is awarded the contract,, my business
will enter into a contractual agreement with the bidder or prime contractor to perform the
type and dollar amount of work shown on the DBE Committment form.

or prime contractor shown above

| certify under JSenaity of perjury that the foregoing is true and correct

Roberto Tessada

Signature of DBE's authorized representative

President

Printed name of DBE's authorized representative

Title of DBE's authorized representative

11/9/2017

Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (918) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA

85814

Contract No. 11-414304
2




TerrRaAWEST INC.

engineering contractor Prop #: 17-112

November 9, 2017

BID PROPOSAL

Estimating Department,
Terra West, Inc respectfully submits a quotation for the following project:

Owner: CALTRANS
Contract: 11-414304
Location: Werner Springs
Bid Date: 11/9/2017

Item
No. Item Description Qty Unit Unit Price Extension
- S
10 Prepare Water Pollution Control Program 1 LS $650.00 $650.00 |
- Routine weekly QSP Inspections (based on 80 working days) 17 EA $415.00 $7,055.00
- Rain Event QSP inspections EA $415.00
11__| Storm Water Annual Report 2| EA $500.00 $1,000.00 Z‘
e Ty
WPCP inclusions: Fa A ;
»  Preparation of WPCP with 3 hard copies and electronic copy on disk. / g / {p! D
»  Additional WPCP hard copies will be billed at $65.00 each. Request for changes to WPCP after initial acceptance by owner (";f
will be billed at the rate of $90.00/hr with minimum 1 hr charge. ¢ %,;.TT
QSP Services inclusions: A_H/
»  Weekly storm water site BMP inspections.
»  Coordination with onsite supervisor for any corrective actions identified during inspection.
» Recommend amendments to the SWPPP.
» Quarterly Non-Storm Water inspections.
» Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision,

installation and maintenance of BMPs.

Standard Exclusions:
»  Dewatering Plan.
»  Hazardous Material Handling/Disposal Plan.
» Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP
Terra West, Inc

619-488-3000 office
619-568-3475 fax

858-518-1424 cel
roberto@terrawestinc.com

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 « D.B.E. #CUCP 36931 » D.|.R. REGISTRATION #1000007319

Terra West, Inc » 591 Telegraph Canyon Rd #713, Chula Vista, CA 91910 « Ph 619 488 3000 Fax 619 568 3475



11/9/2017 Unified Certification Program

Back To Query Form

Search Returned 1 Records Thu Nov 09 16:12:09 PST 2017

Query Criteria
Firm/DBA Name: TERRA WEST
Firm Type: DBE

Firm ID 36931

Firm/DBA Name TERRA WEST, INC

Address Line1 591 TELEGRAPH CANYON RD #713

Address Line2

City CHULA VISTA

State CA

Zip Code1 91910

Zip Code2

Mailing Address Linei 591 TELEGRAPH CANYON RD #713

Mailing Address Line2

Mailing City CHULA VISTA

Mailing State CA

Mailing Zip Code1 91910

Mailing Zip Code2

Certification Type DBE

EMail roberto@terrawestinc.com

Contact Name ROBERTO TESSADA

Area Code (619)

Phone Number 488-3000

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (819)

Fax Phone Number 568-3475

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 13; 19; 30; 37;

Districts 071312

DBE NAICS 541340; 541380, 541620;

ACDBE NAICS

Work Codes 18734 LABORATORY TESTING AND ANALYSIS; C8765 DRAFTING; C2030 EROSION CONTROL; C8852 SWPPP
Planning; C8713 CONSULTANT, ENVIRONMENTAL;

Licenses

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do n



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.

11414304

Name of DBE B

usiness
LED SERVICES, INC.

Name of DBE Representative

JOHN LOPEZ

DBE certification number

39360

Name of Bidder

HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/A
Name of representative of bidder or prime contractor
BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
11/9/2017
8 AMOUNT
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED $)
8(P) TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM (SUPPLIER CREDIT @ 60%) $44 197.33

If 100% of an item is not to be performed or lurnished by the DBE describe the exacl portion of the item lo
be performed or fumished. TOTAL $44,197.33

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was tracted by the bidd
regarding the contract shown above. If the bidder is awarded the contract,, my business

will enter into a contractual agreement with the bidder or prime contractor to perform the
type and dollar amount of work shown on the DBE Committment form.

or prime contractor shown above

| certify under penalty gf perjury that the foregoing is true and correct

SMMWWEW é sesatZa e

1“ D vy ™~

nted name of PBE's guthorized rdpreseatétive

TI ﬁOffBg 7u%ad gj:resematwe

Date 7

ADA Notice For individuals with sensory disabilities, this document is avallable in altemate formats  For information call (916) 445-1233 TTY 711 or wrile Records and Forms Management, 1120 N Street, M5-88, Sacramenic, CA

95814

Contract No. 11-414304
2



LED Services, Inc ESti m ate

420 Third Street, Suite 230 .
Oakland, CA 94607 Date Estimate #

DBE Certification #39360

11/9/2017 52.HC
Ph) 510-817-4258 Fax) 415-723-7101
Project
Name / Address 11-414304
Hazard Construction Ship To
6465 Marindustry Place
San Diego, CA 92121 Cal Trans Project 11-414304
Qty Description Rate Total
Good morning Bryan,
Thank you for contacting LED Services in connection with
Cal Trans Project 11-414304. Our estimate is as follows:
16 SCI 100-GM Smart Cushion Test Level 3 22,788.00 364,608.00T
with concrete anchors
Freight included
Sales Tax 7.75% 28,257.12
P ﬁtﬂﬁl 1“:[0 'b,"
/. g 1
q’ L _ {r 2\ n'
# 2 1?6% X ladls ‘ a1 - GM
{1’% of 7
& -~
¢ w! " ot
\ 7
//¥ A
Pt
,/‘
Total $392,865.12

Signature Date




11/9/2017 Unified Certification Program

Back To Query Form

Search Returned 1 Records Thu Nov 09 16:16:24 PST 2017

Query Criteria
Firm/DBA Name: LED SERVICES
Firm Type: DBE

Firm ID 39360

Firm/DBA Name LED SERVICES INC.
Address Line1 420 THIRD STREET, SUITE 208
Address Line2

City OAKLAND, CA

State CA

Zip Code1 94607

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE

EMail info@ledservicesinc.com

Contact Name JOHN LOPEZ

Area Code (510)

Phone Number 788-4024

Extension

Alt Area Code €9

Alt Phone Number

Extension

Fax Area Code (415)

Fax Phone Number 723-7101

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 01; 07; 21; 28; 34; 38; 41; 48;

Districts 03; 04;

DBE NAICS 423310; 423320; 423390;

ACDBE NAICS

Work Codes F5210 LUMBER & OTHER BUILDING MATERIALS; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; F5030
LUMBER AND CONSTRUCTICN MATERIAL;

Licenses

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

https:/fucp.dot.ca.gov/QuerySubmit.do n



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name___Hazard Construction Company

Contract No.

11-414304

PAGE 1 of

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically
feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE
participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms

Item Broken Down

Established Flexible

S | S | e | e
SEE ATTACHED [JYes [JNo |[] Yes [JNo [[JYes [J] No
[JYes [0 No |[] Yes [ONo |[[]Yes [J No
[JYes [ No [[] Yes [ONo |[JYes [] No
[(JYes [ No |[] Yes [JNo [[]Yes [] No
[JYes [J No [[] Yes [ONo |[]Yes [] No
[JYes [0 No |[] Yes [INo |[[]Yes [] No
[JYes [ No [[] Yes [JNo |[1Yes [J No
[JYes [0 No [[] Yes [JNo |[]Yes [J] No
[JYes [ No |[] Yes [JNo |[]Yes [] No
[JYes [ No |[] Yes [INo |[[JYes [J No
[JYes [0 No |[] Yes [INo [[JYes [] No
[lYes [0 No |[] Yes [JNo |[[JYes [] No
[JYes [0 No |[] Yes [JNo |[]Yes [] No
[JYes [ No |[] Yes [JNo |[]Yes [] No
[JYes [0 No |[[] Yes [INo |[[]Yes [] No
[JYes [0 No |[] Yes [JNo |[]Yes [1 No
[JYes [ No |[[] Yes [JNo |[]Yes [] No
[JYes [0 No [[] Yes [INo |[]JYes [J] No
[JYes [0 No |[] Yes [INo |[[]Yes [] No
[JYes [0 No |[] Yes [JNo |[]Yes [] No
[JYes [ No |[] Yes [JNo |[]Yes [] No
[JYes [0 No |[] Yes [JNo |[]Yes [] No
[JYes [0 No |[] Yes [JNo |[]Yes [] No
[JYes [0 No [[] Yes [ONo [[]Yes [J No
[JYes [J No |[] Yes [JNo |[]Yes [J No
[JYes [JNo |[] Yes [JNo |[]Yes [] No
[0 Yes [0 No |[] Yes [JNo |[]Yes [] No
[JYes [0 No |[[] Yes [JNo |[[JYes [] No
[JYes [0 No [[] Yes [ONo |[]Yes [] No
OYes O No |[[] Yes [INo |[]Yes [] No
[JYes [0 No |[] Yes [JNo |[]Yes [] No
[JYes [ No |[[] Yes [ONo [[]Yes [J No
[JYyes [0 No [[] Yes [ONo |[[]Yes [] No
[Jyes [ No [[] Yes [ONo |[[]Yes [J No

Contract No. 11-414304

3



CALTRANS CONTRACT NO. 11-414304
GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1

ITEM

W oo ~NYU bW N

W W N NRMNRNRNRNRMNRMNRNRNRE B 2 2 e e e e
P OWLNOULAEWNRERL,OWOVONOODU A WNERELO

32(F)
33(F)
34
35
36
37
38
39
40(F)

42
43
44
45
46
47
48

49(F)
50
51
52
53
54
55

DESCRIPTION

LEAD COMPLIANCE PLAN

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

TEMPORARY TRAFFIC STRIPE (PAINT)
TEMPORARY PAVEMENT MARKER

PORTABLE CHANGEABLE MESSAGE SIGN (EA)
TEMPORARY RAILING (TYPE K)

TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM
JOB SITE MANAGEMENT

PREPARE WATER POLLUTION CONTROL PROGRAM
STORM WATER ANNUAL REPORT
TEMPORARY CONSTRUCTION ENTRANCE
TEMPORARY CONCRETE WASHOUT
TEMPORARY ARROYO TOAD FENCE

WORK AREA MONITORING (BRIDGE)
TREATED WOOD WASTE

CLEARING AND GRUBBING (LS)

ROADWAY EXCAVATION

IMPORTED BORROW (CY)

ROADSIDE CLEARING

BONDED FIBER MATRIX (SQFT)

COMPOST SOCK

COMPOST (CY)

INCORPORATE MATERIALS

HOT MIX ASPHALT (TYPE A)

HOT MIX ASPHALT (BRIDGE)

PLACE HOT MIX ASPHALT DIKE (TYPE F)
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)
TACK COAT

REMOVE ASPHALT CONCRETE DIKE

COLD PLANE ASPHALT CONCRETE PAVEMENT
STRUCTURAL CONCRETE, BRIDGE (RSC)

BAR REINFORCING STEEL (BRIDGE)

RAPID SETTING CONCRETE (PATCH)

REMOVE ASPHALT CONCRETE SURFACING
REMOVE CONCRETE DECK SURFACE

REMOVE UNSOUND CONCRETE

BRIDGE REMOVAL (PORTION), LOCATION A
BRIDGE REMOVAL (PORTION), LOCATION B
ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)
ROCK SLOPE PROTECTION FABRIC (CLASS 8)
FENCE (TYPE BW, METAL POST)

REMOVE FENCE (TYPE BW)

GUARD RAILING DELINEATOR

PAVEMENT MARKER (RETROREFLECTIVE)
MIDWEST GUARDRAIL SYSTEM (STEEL POST)
TRANSITION RAILING (TYPE WB-31)

FLARED TERMINAL SYSTEM (TYPE X-TENSION)
CONCRETE BARRIER (TYPE 742 MODIFIED)
REMOVE GUARDRAIL

PAINT TRAFFIC STRIPE (1-COAT)

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

REMOVE PAINTED TRAFFIC STRIPE
12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)
MOBILIZATION

Bidders Name:
Contract No.

BIDDER
NORMALLY
PERFORM
Y/N

< <X ZZZZ<ZZZZZZZ<<<<<<<<Z< << < <<<<2ZZ2ZZ2Z2<<A<ZZ<Z<<<<<<<ZZ<ZZ

BROKEN
DOWN TO
FACILITATE

PARTICI-

PATION

Y/N

Z <<€ LX< ALALLCLLALALALLILALALLALAL AL L AL L LCZZL<LL< L LXALZ<<<<<LC<L<ZL<L<Z<Z<<=<=<=<=<

Hazard Construction

11-414304

Establish Flexible
Timeframe for
Performance and
Delivery
Schedules
YES/NO
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES

AMOUNT
2,900.00
10,000.00
163,300.00
12,430.00
2,310.00
26,400.00

192,000.00
1,000.00
4,000.00
2,600.00

18,060.00
11,000.00
7,312.00
16,000.00
10,230.00
7,000.00
3,420.00
10,890.00
4,560.00
2,280.00

2,080.00
3,300.00
100.00
3,300.00
9,000.00
100,500.00
2,108.00
4,300.00
22,554.00
73,584.00
2,279.00
40,000.00
52,000.00
11,610.00
440.00
9,000.00
3,600.00
1,760.00
1,530.00
7,140.00
33,600.00
58,400.00
175,605.00
13,500.00
1,206.00
7,236.00
4,020.00
8,400.00

PERCENT OF
CONTRACT
0.17%
0.60%
9.84%
0.75%
0.14%
1.59%
0.00%
11.57%
0.00%
0.06%
0.24%
0.00%
0.16%
1.09%
0.66%
0.44%
0.96%
0.00%
0.62%
0.42%
0.21%
0.66%
0.27%
0.14%
0.00%
0.00%
0.13%
0.20%
0.01%
0.20%
0.54%
6.05%
0.13%
0.26%
1.36%
4.43%
0.14%
2.41%
3.13%
0.70%
0.03%
0.54%
0.22%
0.11%
0.09%
0.43%
2.02%
3.52%
10.58%
0.81%
0.07%
0.44%
0.24%
0.51%
0.00%



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidder's Name Hazard Construction Company

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No. __11-414304
DES-OE-0102.11A (REV 12/2014) PAGE 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial
and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirnations, etc.

Names of DBE Solicited Date of Initial Solicitation Iltems of Work Offered Follow Up Methods and Dates

SEE ATTACHED EXHIBIT A

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and ils status as a DBE,
the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote
submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Provided
llemns: of Work Plans:‘v\?opr_icioﬁ;:::dns for Name t;firi:‘,nelemed ngrB].I:E);:E Name of Rejected Firm Q(usu)te Price Ez:;erence

(YIN)

[]Yes [ No

[ Yes [] No SEE ATTACHED EXHIBIT B

(] Yes [ No

(1 Yes [J No

[J Yes [J No

[dYes [ No

[]Yes [ No

[]Yes [] No

[JYes [ No

[ Yes [] No

[dYes [ No

[ Yes [] No

[ Yes [ No

[ Yes [ No

[JYes [ No

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide
evidence as to why additional agreements could not be reached for DBEs to perform work.

Contract No. 11-414304
4



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidder's Name _ Hazard Construction Company

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No. ___11-414304
DES-OE-0102.11A (REV 12/2014) PAGE 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of
supporting documents.

Description of Qutreach Dates Location (if applicable) Results

SEE ATTACHED EXHIBIT C

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them
in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Plans are available for review in our office. Copies of requested pages are provided upon request. CD is provided upon request.

No requests for plans & specs made for this project. (See Exhibit A for Invitation to Bid)

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered,
and the dates. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.
(See Exhibit A for Invitation to Bid)

7. Describe the Bidder's efforts mde to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies
and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide
copies of supporting documents. List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or
related assistance or services, excluding supplies abd equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE
assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.
(See Exhibit A for Invitation to Bid)

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the
agencies were contacted in writing, provide copies of supporting documents.

SEE ATTACHED EXHIBIT D

9. Include additional data to support a demonstration of good faith efforts: SEE ATTACHED EXHIBIT E

If a company is having trouble with the Caltrans website, | walk them through the process until they are familiar with how to find,

copy and/or download plans and specs and how to use the Opt-In area and the General seeking help area. If internet access or

printing are limited we offer viewing in our office or a CD with plans and specs sent at no charge. No requests were made.
Hazard Construction has earned awards by Caltrans in 2005, 2009 and 2011 for Utilization of Small Busniess and DVBE companies.

Hazard encourages al potentional Subcontractor and Vendors to offer lower tier companies to assist in meeting goals on all projects.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For informaiton, call (916) 445-1233.
TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-89, Sacarmento, CA 95814

Contract No. 11-414304
5
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Exhibit A

Invitation to Bid, Fax,
Email & Phone Logs



I A Phone (858) 587-3600

R Fax (858) 453-6034
. - 6465 Marindustry Place
San Diego, CA 92121

HAZARD hazardconstruction.com
CONSTRUCTION License No. 750542 A/B

INVITATION TO BID

TO: Subcontractors and Suppliers DATE: October 13, 2017
OWNER: State of California (Caltrans)
PROJECT #: 11-414304 Federal-Aid: ACST-P079(042)E

PROJECT: Upgrade Bridge Rails and Guardrail System

LOCATION: San Diego County near Warner Springs at Canada Verde Creek Bridge
and at Agua Caliente Creek Bridge (On Route 79)

BID DATE: November 9, 2017 BID TIME: 2:00PM

CONTACT: Bryan Seeger bseeger@hazardconstruction.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or
equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are
available for your review at no charge in our plan room or download at the agency’s website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-414304/
***THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER
POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING,
ROADSIDE CLEARING, EROSION CONTROL, HOT MIX APSPHALT SUPPLY, INSTALL DIKE,
COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE
REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE
BARRIER, RUMBLE STRIP

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified
SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work
requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines
of credit or required insurance, equipment, supplies and or materials. Please visit our website to view
Hazard Construction Company’s Insurance Requirements for General Liability, Auto and Workers'
Compensation for Subcontractors at http://www.hazardconstruction.com/HCClInsReq.pdf.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point
forward All contractors and subcontractors who bid or work on a public works project must




I R\ Phone (858) 587-3600

SRR, Fax (858) 453-6034
. - 6465 Marindustry Place
San Diego, CA 92121

HAZARD hazardconstruction.com
CONSTRUCTION License No. 750542 A/B

register and pay an annual fee to DIR. No Subcontractor may be listed on a public works
projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor’s legal name
or license number https:/efiling.dir.ca.gov/PWCR/Search.action

PROJECT NAME: Upgrade Bridge Rails and Guardrail System

PROJECT NO: 11-414304 Federal-Aid: ACST-P079(042)E
BID DATE: November 9, 2017 at 2:00 PM
CONTACT: Bryan Seeger at bseeger@hazardconstruction.com

PLEASE FAX THIS INVITATION BACK TO ESTIMATING AT (858) 453-6034

COMPANY: CONTACT:

Phone No.: Fax No.:

[ 1YES, WE WILL BID THIS PROJECT [ 1NO, WE WILL NOT BID THIS PROJECT




BID ITEM LIST

Item Item Code Iltem Description Unit of Measure | Estimated Quantity

No.

1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM

2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

4 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 11,300

5 120300 TEMPORARY PAVEMENT MARKER EA 330

6 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) |EA 8

T 129000 TEMPORARY RAILING (TYPE K) LF 3,900

8 033981 TEMPORARY ALTERNATIVE CRASH CUSHION EA 16
SYSTEM

9 130100 JOB SITE MANAGEMENT LS LUMP SUM

10 130200 PREPARE WATER POLLUTION CONTROL LS LUMP SUM
PROGRAM

11 130330 STORM WATER ANNUAL REPORT EA 2

12 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 8

13 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM

14 033982 TEMPORARY ARROYO TOAD FENCE [ 1,290

15 141110 WORK AREA MONITORING (BRIDGE) LS LUMP SUM

16 141120 TREATED WOOD WASTE LB 9,140

17 170103 CLEARING AND GRUBBING (LS) LS LUMP SUM

18 190101 ROADWAY EXCAVATION CcY 1,110

19 198010 IMPORTED BORROW (CY) CY 310

20 200002 ROADSIDE CLEARING LS LUMP SUM
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:fjem Item Code Item Description Unit of Measure | Estimated Quantity
0.
21 210252 BONDED FIBER MATRIX (SQFT) SQFT 11,400
22 210360 COMPOST SOCK LF 1,210
23 210610 COMPOST (CY) cY 76
24 210630 INCORPORATE MATERIALS SQFT 11,400
25 390132 HOT MIX ASPHALT (TYPE A) TON 170
26 390161 HOT MIX ASPHALT (BRIDGE) TON 59
27 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 16
28 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS SQYD 11
AREA)
29 397005 TACK COAT TON 0.2
30 398100 REMOVE ASPHALT CONCRETE DIKE LF 150
31 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD 900
32(F) |045935 STRUCTURAL CONCRETE, BRIDGE (RSC) CY 15
33(F) |520102 BAR REINFORCING STEEL (BRIDGE) LB 2,108
34 600011 RAPID SETTING CONCRETE (PATCH) CF 43
35 600029 REMOVE ASPHALT CONCRETE SURFACING SQFT 2,506
36 600031 REMOVE CONCRETE DECK SURFACE SQFT 1,168
37 600033 REMOVE UNSOUND CONCRETE CF 43
38 600115 BRIDGE REMOVAL (PORTION), LOCATION A LS LUMP SUM
39 600116 BRIDGE REMOVAL (PORTION), LOCATION B LS LUMP SUM
40(F) |[721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) |CY 27

(CY)

Contract No. 11414304
4




Irsem Item Code Item Description Unit of Measure | Estimated Quantity

0.

41 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 110

42 800001 FENCE (TYPE BW, METAL POST) LF 300

43 803030 REMOVE FENCE (TYPE BW) LF 300

44 810190 GUARD RAILING DELINEATOR EA 40

45 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 170

46 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 140

47 839543 TRANSITION RAILING (TYPE WB-31) EA 8

48 033983 FLARED TERMINAL SYSTEM (TYPE X-TENSION) [EA 8

49(F) 045936 CONCRETE BARRIER (TYPE 742 MODIFIED) LF 509

50 839752 REMOVE GUARDRAIL LF 500

51 840655 PAINT TRAFFIC STRIPE (1-COAT) LF 2,010

52 846007 6" THERMOPLASTIC TRAFFIC STRIPE LF 8,040
(ENHANCED WET NIGHT VISIBILITY)

53 846020 REMOVE PAINTED TRAFFIC STRIPE LF 4,020

54 846051 12" RUMBLE STRIP (ASPHALT CONCRETE STA 21
PAVEMENT)

55 999990 MOBILIZATION LS LUMP SUM
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PROJECT NAME: RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

GOOD FAITH TRANSACTION SUMMARY

PROJECT #:DBE

4]

r

=

Company Details Contact Communication Log Notes
Trade: 00002 A C PAVE
AMERICA PACIFIC Bidding: -- ESTIMATING Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 11:49AMAM - Left UM
CONSTRUCTION Union: Email: apconstruction09@gmail.com Bid Invite 10/19/17 10:28AM (Fax) Success | for Ashease + APRYLE BRIEDE 11/06/17
City: BREA Ph: (559) 577-9999 Fax: (714) 384-3988 11:38AMAM - Left Another VM for Ashease
Minority: DBE, UDBE
ANTHONY'S GRADING & PAVIN@idding: -- ANTHONY Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 11:47TAMAM - Per
City: SANTEE Union: Email: paving_agp@yahoo.com Bid Invite 10/19/17 10:28AM (Fax) Success | Cheryl Its possible for them to bid but
Minority: DBE, ELBE, SBE Ph: (619) 334-6167 Fax: (619) 749-3973 they are slammed ¢ APRYLE BRIEDE 11/06/17
11:37AMAM - Per Cheryl still unsure if
bidding or not
APADANA ENGINEERING INC | Bidding: -- ESTIMATING Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 11:46AMAM - Left \fM
City: SAN FRANCISCO Union: Email: apadanal@sbcglobal.net Bid Invite 10/19/17 10:28AM (Email)  Success | for Sepeda ¢« APRYLE BRIEDE 11/06/17
Minority: DBE Ph: (415) 300-6600 Fax: (415) 467-7721 11:37AMAM - Left Another VM for Sepeda
DELTECH ENGINEERING INC | Bidding: Yes (MR.) EBBITEANGA |. ABILI Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 11:45AMAM - Yes
City: SANTA ANA Union: Yes Email: abili@deltechengineeringinc. Bid Invite 10/19/17 10:28AM (Fax) Success | Bidding will send quote ¢+ APRYLE BRIEDE
Minority: DBE, UDBE com 11/06/17 11:37AMAM - Will quote on Bid Day
Ph: (714) 495-9755 Fax: (714) 384-4594
DREAMBUILDER CONSTRUCTIDRidding: -- ESTIMATING Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 11:43AMAM - Left UM
CORP Union: Email: dreambuilder.construction@gm Bid Invite 10/19/17 10:28AM (Fax) Success | for Estimating & Project Management ¢
City: PLACENTIA ail.com APRYLE BRIEDE 11/06/17 11:36AMAM - Left M
Minority: DBE, SBE, UDBE Ph: (714) 646-3697 Fax: (714) 646-3698 for Estimating
GATES ENTERPRISES, INC. Bidding: -- Estimating Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 11:42AMAM - Num}
City: LOS ANGELES Union: Email: blessedco2@aol.com Bid Invite 10/19/17 10:28AM (Email) Success | Disconnected ¢+ APRYLE BRIEDE 11/06/17
Minority: DBE, UDBE Ph: (213) 745-4595 Fax: (213) 745-4597 11:35AMAM - Bad Number, Couldn't find new
listing on line
Trade: 00013 CLEARING
BEAR EXCAVATION Bidding: No DANIEL FREUND Bid Invite 10/19/17 10:28AM (Email) Success | APRYLE BRIEDE 10/27/17 11:15AMAM - Per
City: SANTEE Union: Email: bearex134@gmail.com Daniel Not Bidding ¢ APRYLE BRIEDE 11/06/17
Minority: DBE Ph: (619) 258-0877 Fax: (619) 457-0504 11:32AMAM - Per Daniel Not Bidding
BERT W SALAS, INC. Bidding: No BOB SALAZ Bid Invite 10/M19/17 10:28AM (Email)  Success | APRYLE BRIEDE 10/27/17 11:15AMAM - Per
City: SANTEE Union: Yes Email: bsalaz@bertsalasinc.com Christian Not Bidding « APRYLE BRIEDE
Minority: DBE, MBE, SBE Ph: (619) 562-7711 Fax: (619) 449-4799 11/06/17 11:31AMAM - Per Bob not Bidding
CGO Construction Company Bidding: - CHARLES OJURI Addenda 10/31/17 01:48PM (FHX) Success | APRYLE BRIEDE 10/27/17 11:14AMAM - Per
Inc. Union: Yes Email: cgoconst2@msn.com Bid Invite 10/19/17 10:28AM (Fax) Success | Charles Unsure if bidding, looking at
City: Ontario Ph: (909) 930-5501 Fax: (909) 930-5503 project « APRYLE BRIEDE 11/06/17 11:31AMA|
Minority: DBE, MBE, SBE, UDBE - Left VM on Gen VM Number
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PROJECT NAME: RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

GOOD FAITH TRANSACTION SUMMARY

PROJECT #:DBE

Company Details Contact Communication Log Notes
COLEMAN ENVIRONMENTAL | Bidding: No TRACY COLEMAN Bid Invite 10/19/17 10:28AM (Fax) Success | APRYLE BRIEDE 10/27/17 11:13AMAM - Per
ENGINEERING INC. Union: Email: barbara@colemanconst.net Tracy Not Bidding ¢+ APRYLE BRIEDE 11/06/17
City: Ph: (707) 275-9016 Fax: (707) 275-9025 11:30AMAM - Per Barbara Still a No Bid
Minority: DBE, DVBE
DIAMOND DRILLING COMPANY Bidding: No DANIEL CENTENO Bid Invite 10/19/17 10:28AM (Email) Success | APRYLE BRIEDE 10/27/17 11:12AMAM - Per
City: LA VERNE Union: Email: diamonddan53@yahoo.com Daniel Not Bidding ¢+ APRYLE BRIEDE 11/06/17
Minority: DBE Ph: (909) 592-0880 Fax: 11:29AMAM - Per Daniel Not Bidding
EXBON DEVELOPMENT INC Bidding: No DON Bid Invite 10/19/17 10:28AM (Fax) Success | APRYLE BRIEDE 10/27/17 11:11AMAM - Per
City: Garden Grove Union: Email: info@exbon.com Karen Not Bidding + APRYLE BRIEDE 11/06/17
Minority: DBE, SBE, UDBE Ph: (714) 539-2222 Fax: (562) 777-8900 11:29AMAM - Per Don Not Bidding
McCULLOUGH CONSTRUCTION Bidding: No MACKY MCCULLOUGH Bid Invite 10/19/17 10:28AM (Fax) Success | APRYLE BRIEDE 10/27/17 11:10AMAM - Per
INC. Union: Email: mackymccullough@mculloughcon Tammy Not Bidding + APRYLE BRIEDE 11/06/17
City: ARCATA struction.com 11:29AMAM - Per Tammy Still a No Bid
Minority: DBE, MBE, UDBE Ph: (707) 825-1014 Fax: (707) 825-1769
OLIVER ENGINEERING Bidding: -- AARON OLIVER Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 11:09AMAM - Left YM
CONSTRUCTION Union: Email: oliverconst.engi@gmail.com Bid Invite 10/19/17 10:28AM (Email) Success | for Aaron « APRYLE BRIEDE 11/06/17
City: WILLITS Ph: (707) 671-6442 Fax: (707) 456-9665 11:28AMAM - Left Another VM for Aaron
Minority: DBE
PROFESSIONAL CONCRETE Bidding: -- DAVID SCOTT Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 11:08AMAM - Left UM
SAWING INC Union: Email: davidscott@gvni.com Bid Invite 10/19/17 10:28AM (Fax) Success | for Estimating « APRYLE BRIEDE 11/06/17
City: MERCED Ph: (209) 722-2226 Fax: (209) 722-2227 11:27AMAM - Left Another VM for Estimating
Minority: DBE, UDBE
Trade: 00014 CONCRETE
ALAMEDA CONSTRUCTION Bidding: -- KEVIN RAMSEY Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 11:06AMAM - Per
SERVICES, INC. Union: Email: kramsey@alamedaconstruction. Bid Invite 10/19/17 10:28AM (Fax) Success | Danielle, Doesn't Bid Caltrans Work +
City: COMPTON com APRYLE BRIEDE 11/06/17 11:26AMAM - Per
Minority: DBE Ph: (310) 635-3277 Fax: (310) 635-0562 Danielle Not Bidding
BANAGA CONSTRUCTION, INC} Bidding: No ESTIMATING Bid Invite 10/19/17 10:28AM (Email) Success | APRYLE BRIEDE 10/27/17 10:43AMAM - Left UM
City: CHULA VISTA Union: Email: frank@kiteclimbers.com for Frank + APRYLE BRIEDE 10/27/17
Minority: DBE Ph: (619) 922-8570 Fax: (619) 737-9199 10:44AMAM - Per Frank Not Bidding
GERONIMO CONCRETE INC Bidding: No PAT Bid Invite 10/19/17 10:28AM Failure APRYLE BRIEDE 10/27/17 10:41AMAM - Per
City: LOS ANGELES Union: Email: geromino_concrete@sbcglobal. Sylvia Not Bidding ¢« APRYLE BRIEDE 11/06/17
Minority: DBE net 11:23AMAM - Per Pat Not Bidding
Ph: (323) 225-2016 Fax: (323) 222-8312
Page 2
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PROJECT NAME: RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

GOOD FAITH TRANSACTION SUMMARY

PROJECT #:DBE

Company Details Contact Communication Log Notes
V A P CONSTRUCTION INC. Bidding: -- ARVIND PRASAD Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 10:40AMAM - Memgry
City: LA MIRADA Union: No Email: vapconstructioninc@gmail.com Bid Invite 10/19/17 10:28AM (Fax) Success | full couldn't leave VM ¢ APRYLE BRIEDE
Minority: DBE, MBE, SBE, UDBE, Ph: (714) 253-3270 Fax: (714) 253-3391 11/06/17 11:23AMAM - Left VM on Gen MB
WBE

Trade: 00022  ELECT
INTERWEST ELECTRIC (DEAN | Bidding: - DEAN MASTROVIC Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 10:39AMAM - Left
MASTROVIC) Union: Email: dean@interwestelectric.com Bid Invite 10/19/17 10:28AM (Fax) Success | Message with Answering Service ¢ APRYLE
City: LA MESA Ph: (858) 565-9595 Fax: (619) 461-3326 BRIEDE 11/06/17 11:16AMAM - Left Another
Minority: ELBE, MBE, SBE, SLBE Message with Answering Service

Trade: 00028  EROSION
CE GREEN INC. Bidding: - CAROLE GREEN Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 10:37AMAM - Left UM
City: RANCHO CORDOVA Union: Email: carol@cegi-us.com Bid Invite 10/19/17 10:28AM (Fax) Success | on Gen MB ¢ APRYLE BRIEDE 11/06/17
Minority: DBE, UDBE Ph: (916) 365-4925 Fax: (916) 583-7504 11:156AMAM - Left VM on Gen MB

Trade: 00029 Excavation work and paving
CATS EXCAVATING INC Bidding: No Estimating Bid Invite 10/19/17 10:28AM (Email) Success | APRYLE BRIEDE 10/27/17 10:35AMAM - Per Nita
City: ? Union: Email: catsexcavatinginc@yahoo.com Not Bidding « APRYLE BRIEDE 11/06/17
Minority: DBE, ELBE, SBE, UDBE Ph: (619) 264-4125 Fax: (619) 264-7566 11:15AMAM - Left VM for Estimating
FINE GRADE EQUIPMENT Bidding: No JUDY JOHNSTON Bid Invite 10/19/17 10:28AM (Fax) Success | APRYLE BRIEDE 10/27/17 10:34AMAM - Per Jphn
City: PALMDALE Union: Email: finegradeeq@aol.com Not Bidding + APRYLE BRIEDE 11/06/17
Minority: DBE, SBE, UDBE, WBE Ph: (661) 949-8788 Fax: (661) 722-8900 11:14AMAM - Per John Still a No Bid

Trade: 00034 General Engineering
DECO-PAVE INC Bidding: -- Ferry Soendjojo Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 10:33AMAM - Left yM
City: IRWINDALE Union: Email: ferry@decopavecopr.com Bid Invite 10/19/17 10:28AM (Fax) Success | on Gen MB ¢ APRYLE BRIEDE 11/06/17
Minority: DBE, SBE Ph: (626) 337-9580 Fax: (626) 480-1557 11:14AMAM - Left Another VM
FFKM ENGINEERING Bidding: -- FREW KOTISSO Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 10:32AMAM - Left UM
CONSTRUCTION, INC. Union: Email: frewpro@yahoo.com Bid Invite 10/19/17 10:28AM (Email) Success | for Estimating ¢« APRYLE BRIEDE 11/06/17
City: VALENCIA Ph: (626) 345-4225 Fax: 10:51AMAM - Left Another VM
Minority: DBE
RAP ENGINEERING INC Bidding: No ROBERT PEREZ Bid Invite 10/19/17 10:28AM (Fax) Success | APRYLE BRIEDE 10/27/17 10:08AMAM - Per
City: SAN MARCOS Union: Email: rperez@rapenginc.com

Minority: DBE, ELBE, SBE, UDBE

Ph: (760) 233-2980 Fax: (760) 233-2984

Robert Not Bidding + APRYLE BRIEDE 11/06/1f
10:33AMAM - Per Robert Still a No Bid
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PROJECT NAME: RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

GOOD FAITH TRANSACTION SUMMARY

PROJECT #:DBE

(M
AM

ick

Company Details Contact Communication Log Notes
VELARDE CONCRETE Bidding: -- Estimating Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 10:08AMAM - Num{
CONSTRUCTION INC Union: Email: mvelarde1@roadrunner.com Bid Invite 10/19/17 10:28AM (Email) Success | Disconnected + APRYLE BRIEDE 11/06/17
City: SYLMAR Ph: (818) 364-1140 Fax: (818) 367-0904 10:33AMAM - Bad Number
Minority: SBE

Trade: 00036 GRADER
BLANCO CONSTRUCTION Bidding: -- LEANARDO BLANCO Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 10:06AMAM - Left \
City: RIVERSIDE Union: Email: blancoconst@aol.com Bid Invite 10/19/17 10:28AM (Fax) Success | for Leonard + APRYLE BRIEDE 11/06/17
Minority: DBE, SBE Ph: (951) 906-1661 Fax: (951) 602-2050 10:32AMAM - Left Another VM for Leonard
D-LINE CONSTRUCTORS, INC. | Bidding: No ESTIMATING Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 10:05AMAM - Left \
City: Union: Email: tony@dlineconstructors.com Bid Invite 10/19/17 10:28AM (Fax) Success | for Tony ¢ APRYLE BRIEDE 11/06/17 10:31AM
Minority: DBE Ph: (510) 251-6400 Fax: (510) 251-6401 - Per Kayle Not Bidding

Trade: 00044 Landscaping
DIVERSIFIED LANDSCAPE CO.| Bidding: Yes Rick Bean Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 10:03AMAM - Per R
City: Wildomar Union: Email: estimating@diversifiedlandsc Bid Invite 10/19/17 10:28AM (Email) Success | Yes Bidding + APRYLE BRIEDE 11/06/17
Minority: DBE, SBE ape.com 10:24AMAM - Left VM for Estimating

Ph: (951) 245-1686 Fax: (951) 245-1847 requesting Quote

GREENVIEW LANDSCAPE Bidding: Maybe | IGNACIO SALDANA
City: RIVERSIDE Union: Email: greenview_landscape@yahoo.com
Minority: DBE Ph: (951) 359-5516 Fax: (951) 689-0340

Trade: 00073 Parking and Highway Improvement
LNA CONCRETE STRUCTURES, Bidding: -- YOLANDA Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 10:03AMAM - Left M
INC. Union: Email: yolandalna@aol.com Bid Invite 10/19/17 10:28AM (Email) Success | for Yolanda ¢ APRYLE BRIEDE 11/06/17
City: CHINO HILLS Ph: (809) 393-1493 Fax: (909) 393-9363 10:23AMAM - Left Another VM for Yolanda
Minority: DBE, UDBE

Trade: 00083 Pipeline
AS CONTRACTORS, INC Bidding: -- DENI SMITH Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 9:56AMAM - Left VM
City: MARIPOSA Union: Email: deni@sti.com Bid Invite 10/19/17 10:28AM (Fax) Success | for Estimating ¢ APRYLE BRIEDE 11/06/17
Minority: DBE Ph: (209) 742-6684 Fax: (209) 966-2643 10:23AMAM - Left Another VM for Estimating

Trade: 00084 PLANE
CINDY TRUMP DBA LINDY'S Bidding: No BREANNA Bid Invite 10/19/17 10:28AM (Fax) Success | APRYLE BRIEDE 10/27/17 9:54 AMAM - Per Joge
COLD PLANING Union: Yes Email: wegrindasphalt@aol.com Not Bidding + APRYLE BRIEDE 11/06/17

City: LA HABRA
Minority: DBE, SBE, UDBE

Ph: (562) 697-2286 Fax: (562) 697-2039

10:20AMAM - Left VM for Jose
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PROJECT NAME: RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

GOOD FAITH TRANSACTION SUMMARY

PROJECT #:DBE

ity

Company Details Contact Communication Log Notes

Trade: 00087 RAILMBGR
ACE FENCE COMPANY Bidding: -- Estimating Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 9:52AMAM - Per E
City: LA PUENTE Union: Email: egonzalez@acefencecompany.com | Bid Invite 10/19/17 10:28AM (Email) Success | If decides to bid will send quote + APRYLE
Minority: DBE, UDBE Ph: (626) 333-0727 Fax: (626) 333-7843 BRIEDE 11/06/17 10:16AMAM - Left VM for

Emily

Trade: 00093 RAILMBGR
NEVADA BARRICADE & SIGN | Bidding: No Joshua Dethmers Bid Invite 10/19/17 10:28AM (Fax) Success | APRYLE BRIEDE 10/27/17 9:48AMAM - Per Mgnae
COMPANY, INC. Union: Email: joshua@nbsco.com Not Bidding ¢ APRYLE BRIEDE 11/06/17
City: RENO Ph: (775) 331-5100 Fax: (775) 331-5103 10:16AMAM - Per Josh Not Bidding
Minority: DBE

Trade: 00109 SIGNAL
HEIR & SON CONSTRUCTION, | Bidding: No ESTIMATING Bid Invite 10/19/17 10:28AM (Email) Success | APRYLE BRIEDE 10/27/17 9:45AMAM - Per
INC. Union: Email: heirandson@comcast.net Receptionist Not Bidding + APRYLE BRIEDE
City: YUBA CITY Ph: (530) 415-4777 Fax: 11/06/17 10:16AMAM - Left VM for Estimating
Mincrity: DBE

Trade: 00116 STRIPE
PAYCO SPECIALTIES INC Bidding: Yes BILL TAYLOR Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 9:43AMAM - Left VI
City: CHULA VISTA Union: Email: estimating@payco.biz Bid Invite 10/19/17 10:28AM (Fax) Success | for Estimating « APRYLE BRIEDE 11/06/17
Minority: DBE, MBE, SBE, SLBE, Ph: (619) 422-9204 Fax: (619) 427-1620 10:15AMAM - Per Marcie Yes Bidding Will
UDBE, WBE send quote
STRAIGHT STRIPE PAINTING | Bidding: - ESTIMATING Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 9:31AMAM - Left VM
INC. Union: Email: kcheever@straightstripe.com Bid Invite 10/19/17 10:28AM (Email) Success | w/front office ¢« APRYLE BRIEDE 11/06/17
City: ST. GEORGE Ph: (435) 656-0930 Fax: (435) 634-0580 10:14AMAM - Left Another VM for front
Minority: DBE office
SUPER SEAL & STRIPE Bidding: No FRED Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 9:29AMAM - Per Fri
City: FILLMORE Union: Email: fsm1006@yahoo.com Bid Invite 10/19/17 10:28AM (Fax) Success | doesn't bid SD work ¢ APRYLE BRIEDE
Minority: DBE, SBE, UDBE, WBE Ph: (805) 524-7345 Fax: (805) 524-7428 11/06/17 10:13AMAM - Per Fred Its a NO BID

Trade: 00121 TRAFCONTROL
ABSL CONSTRUCTION Bidding: Yes LUIS ALLENDE Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 9:28AMAM - Left VI
City: HAYWARD Union: Email: daryl@abslconstruction.com Bid Invite 10/19/17 10:28AM (Fax) Success | for Estimating « APRYLE BRIEDE 11/06/17
Minority: DBE, MBE, SBE Ph: (510) 727-0900 Fax: (510) 727-0910 10:10AMAM - Per Daryl Yes Bidding will send

quote

<> BIDMAIL

Page 5

Printed November 9, 2017 (04:59 PM PST)



PROJECT NAME: RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

GOOD FAITH TRANSACTION SUMMARY

PROJECT #:DBE

Company Details Contact Communication Log Notes

ALBERT WILSON & ASSOCIATESidding: - CHIDI ONUMONU Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 9:26AMAM - Left anl
City: Rancho Cucamonga Union: Email: chidi@albertwilsontra@com Bid Invite 10/19/17 10:28AM (Fax) Success | on Gen MB + APRYLE BRIEDE 11/06/17
Minority: DBE Ph: (909) 483-4876 Fax: (909) 989-1576 10:09AMAM - Mailbox is full couldn't leave

a message

CENTRAL COAST TRAFFIC Bidding: -- JOSE NEGRETE Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 9:25AMAM - Left Vil
SAFETY Union: Email: jose@centralcoasttrafficsafe Bid Invite 10/19/17 10:28AM (Email) Success | for Jose ¢« APRYLE BRIEDE 11/06/17 10:08AMAM
City: SANTA MARIA ty.com - Left Another VM for Jose

Minority: DBE Ph: (805) 264-8807 Fax:

KRC SAFETY CO, INC Bidding: No Michael Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 9:23AMAM - Per

City: VISALIA Union: Email: michaelc@krcsafety.com Bid Invite 10/19/17 10:28AM (Fax) Success | Cashae undecided if bidding or not ¢+ APRYLE
Minority: DBE, DVBE, SBE, UDBE Ph: (559) 732-0393 Fax: (559) 802-1749 BRIEDE 11/06/17 10:07AMAM - Per Cashae Nqt

Bidding
Trade: 0087 RAILMBGR

DBE Constructors, LLC Bidding: Yes Todd Wingo Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 9:51AMAM - Left VI
City: McClellan Union: Email: todd@dbeconstructors.com Bid Invite 10/19/17 10:28AM (Fax) Success | for Todd « APRYLE BRIEDE 10/27/17 10:35AMJAM
Minority: SBE Ph: (626) 228-3670 Fax: (626) 228-3521 - Per Todd Yes Bidding will send quote

Trade: 237310 Highway, Street, & Bridge Construction

MJC CONSTRUCTION Bidding: - SUSANNA JIMENEZ Addenda 10/31/17 01:48PM (Fax) Success | APRYLE BRIEDE 10/27/17 9:21AMAM - Left VW
City: BONITA Union: Email: mjc@mijcconstruction.net Bid Invite 10/19/17 10:28AM (Fax) Success | on Gen MB ¢ APRYLE BRIEDE 11/06/17
Minority: DBE, ELBE Ph: (619) 472-5619 Fax: (619) 996-2116 10:06AMAM - Left Another VM on Gen MB

SEAL RIGHT PAVING CO. Bidding: Yes FRANK VASQUEZ Addenda 10/31/17 01:48PM (Email) Success | APRYLE BRIEDE 10/27/17 9:17AMAM - Left Vi1
City: Spring Valley Union: Email: estimating@sealrightpavingin Bid Invite 10/19/17 10:28AM (Email) Success | for Estimating « APRYLE BRIEDE 11/06/17
Minority: SLBE c.com 10:04AMAM - Per Steve Yes Bidding

Ph: (619) 465-7411 Fax: (619) 465-7490
Page 6
<> BIDMAIL Printed November 9, 2017 (04:59 PM PST)
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;&.?ﬁ%lig?%? ;%?v;al: LY 455-bW34  Hazard Construction Cao. (Uia BidMail) G121

Hazard Construction Co.
6465 MAR INDUSTRY DR , SAN DIEGO, CA 92121
Phone: (858) 587-3600 Fax: (858) 453-6034

Addenda

From: BRYAN SEEGER
To: Ken Negrete (dolly@integrityrebarplacers.com) INTEGRITY REBAR PLACERS
Subject: RTE 79 Upgrade Bridge Rails/CT 11-414304
Project: RTE 79 Upgrade Bridge Rails/CT 11-414304
Bid Date: November 09, 2017 02:00 pm
Message:

Good Afternoon,

Please see attached Addendum No. 1 for the CT 11-414304 project still bidding on Thursday Nov. Oth at
2.00pm. If you have any questions regarding this addendum or the project please contact our Estimator
Bryan Seeger at 858-587-3600 x 139 or via email at bseeger@hazardcon.com. We look forward to
receiving your quotes.

Happy Halloween,
Apryle Briede'

Contracts & Estimating
Hazard Construction Company

Online Access www BidMail.com

’ User ID: dolly@integrityrebarplacers.com
| Password: 1F8DOC

WK Bodinin-
A—/’-‘ﬁ\
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Quotes



CALTRANS CONTRACT 11-414304
EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

Provided DBE OR DBE OR PRICE
Plans/Specs for NON- NON- DIFFERENCE
BID ITEM NO. DESCRIPTION Work Offered DBE NAME OF SELECTED FIRM QUOTE ($) DBE NAME OF REJECTED FIRM QUOTE ($) ($) EXPLANATION
1,4, 5 45 51, STRIPING YES DBE PAYCO SPECIALTIES, INC. $  44,395.00 N/A
52,53
1 LEAD COMPLIANCE PLAN YES DBE PAYCO SPECIALTIES, INC. N/A UGE & ECS, INC. N/A N/A DBE SELECTED. QUOTED
PLAN PREPARATION ONLY.
HAZARD SUBCONTRACTS
THIS SCOPE OF WORK.
_ INCOMPLETE QUOTE
1 LEAD COMPLIANCE PLAN YES DBE PAYCO SPECIALTIES, INC. N/A GLOBAL ENVIRONMENTAL  N/A N/A DBE SELECTED. QUOTED
NETWORK, INC. PLAN PREPARATION ONLY.
HAZARD SUBCONTRACTS
THIS SCOPE OF WORK.
16, 42, 43, 44, MGS/FENCING YES DBE ACE FENCE COMPANY $ 119,048.00 N/A
46, 47, 48,
50(P) | I |
16 TREATED WOOD WASTE YES DBE ACE FENCE COMPANY N/A DBE EWASTE DISPOSAL, INC. N/A N/A DBE SELECTED. QUOTED
MATERIAL DISPOSAL ONLY.
HAZARD SUBCONTRACTS
_ | THIS SCOPE OF WORK.
16 TREATED WOOD WASTE YES DBE ACE FENCE COMPANY N/A DBE GLOBAL ENVIRONMENTAL  N/A N/A DBE SELECTED. QUOTED
NETWORK, INC. PLAN PREPARATION ONLY.
HAZARD SUBCONTRACTS
_ THIS SCOPE OF WORK.
VARIOUS  MGS MATERIAL SUPPLY YES DBE ACE FENCE COMPANY NIA DBE G&C EQUIPMENT N/A N/A DBE SELECTED. QUOTED
CORPORATION MATERIAL SUPPLY ONLY.
HAZARD SUBCONTRACTS
THIS SCOPE OF WORK.
33, 49(P) REINFORCING STEEL YES DBE AMERICAN STEEL PLACERS $ 2182820 |DBE ROUCH REBAR $  30,337.00 & 8,508.80 DBE SELECTED. PRICE TOO
HIGH >1%.
49(P) CONCRETE BARRIER YES NON-  HAZARD CONSTRUCTION (SELF | $  175,605.00 |DBE VERTICAL CONSTRUCTORS, N/A N/A QUOTE INCOMPLETE (DID NOT
DBE PERFORM) INC INCLUDE CONCRETE, REBAR,
DRILL & DOWEL), PRICE TOO
HIGH >1%.
32(P) RAPID STRENGTH CONCRETE YES DBE CRUSH MATERIALS $  20,060.00 NIA
CORPORATION
25(P), 26(P), QUALITY CONTROL SERVICES NO DBE SEQUOIA CONSULTANT, INC. $  11,750.00 NIA
32(P)

Page 10of 2




CALTRANS CONTRACT 11-414304
EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

Provided DBE OR DBE OR PRICE
Plans/Specs for | NON- NON- DIFFERENCE
BID ITEM NO. DESCRIPTION Work Offered DBE NAME OF SELECTED FIRM QUOTE ($) DBE | NAME OF REJECTED FIRM | QUOTE ($) ($) EXPLANATION
2 CONSTRUCTION AREA SIGNS YES DBE MANERI TRAFFIC CONTROL, INC. | $ 9,000.00 |[NON- STATEWIDE TRAFFIC ] 7,480.00 $ (1,520.00) **DBE PRICING HIGHER.
DBE SAFETY & SIGNS SELECTED DBE FOR DBE
‘ 'PARTICPATION.
3 'TRAFFIC CONTROL SYSTEM NO NON-  HAZARD CONSTRUCTION (SELF | N/A DBE MANERI TRAFFIC CONTROL, HOURLY/DAILY N/A DID NOT QUOTE PER PLANS &
DBE PERFORM) INC. SPECS (HOURLY/DAILY RATES
ONLY). HAZARD SELF
PERFORMED, HIGH RISK
| OPERATION.
6 PORTABLE CHANGEABLE NO DBE MANERI TRAFFIC CONTROL, INC. | §  24,800.00 N/A
MESSAGE SIGN
2 |CONSTRUCTION AREA SIGNS YES DBE MANERI TRAFFIC CONTROL, INC. $  9,000.00 |DBE MALLARD CONSTRUCTION, § 1228400 § 328400 DBE SELECTED. PRICE TOO
INC. HIGH >1%
3 TRAFFIC CONTROL SYSTEM NO NON-  HAZARD CONSTRUCTION (SELF  N/A DBE MALLARD CONSTRUCTION,  HOURLY/DAILY N/A DID NOT QUOTE PER PLANS &
DBE PERFORM) INC. SPECS (HOURLY/DAILY RATES
ONLY). HAZARD SELF
PERFORMED, HIGH RISK
| | OPERATION.
6 |PORTABLE CHANGEABLE NO DBE MANERI TRAFFIC CONTROL, INC. ' §  24,800.00 MALLARD CONSTRUCTION, '§ 3200000 §  7,200.00 DBE SELECTED. PRICE TOO
|MESSAGE SIGN INC. | HIGH >1%.
6 PORTABLE CHANGEABLE NO DBE MANERI TRAFFIC CONTROL, INC. §  24,800.00 FLASTH TRAFFIC $ 2960000 $§  4,800.00 DBE SELECTED.PRICE TOD
MESSAGE SIGN HIGH >1%.
10, 11 SWPPP YES DBE/ _ TERRA WEST, INC / HAZARD $ 165000 |DBE JL STORMWATER 3 400000 $ 235000 DBE SELECTED (LOCAL
NON-  CONSTRUCTION (SELF CONSULTANTS, INC. EXPERIENCE). HAZARD SELF
DBE PERFORM) PERFORMS REPORTING,
PRICE TOO HIGH >1%.
10,11 SWPPP YES DBE TERRA WEST, INC. $  1,650.00 |DBE LA FIRMA $ 435000 $§  2700.00 DBE SELECTED (LOCAL
EXPERIENCE). PRICE TOO
| | | | HIGH >1%.
10 |swppp YES DBE TERRA WEST, INC. $ 650.00 |DBE APPIAN UDBE SWPPP $ 70000 § 50.00 DBE SELECTED (LOCAL
EXPERIENCE). PRICE TOO
! _ HIGH >1%.
10, 11 SWPPP YES DBE TERRA WEST, INC. $  1,650.00 |DBE TULLY CONSULTING GROUP  § 1,890.00 § 240.00 | DBE SELECTED (LOCAL
EXPERIENCE). PRICE TOO
| | | HIGH >1%.
10, 11 SWPPP YES DBE TERRA WEST, INC $ 165000 |DBE MALLARD CONSTRUCTION,  § 935000 $  7,700.00 DBE SELECTED (LOCAL
INC. EXPERIENCE). PRICE TOO
, | HIGH >1%.
10 |swPpP YES DBE TERRA WEST, INC. $ 650.00 |DBE GLOBAL ENVIRONMENTAL  § 54500 § (105.00) DBE SELECTED (LOCAL
NETWORK, INC. EXPERIENCE).
12 TEMPORARY CONSTRUCTION NO NON- _ HAZARD CONSTRUCTION (SELF | $ _ 28,000.00 |DBE MALLARD CONSTRUCTION, | § 4840000 §  20,400.00 PRICE TOO HIGH >1%.
ENTRANCE DBE PERFORM) INC. HAZARD SELF PERFORMS
THIS WORK. MAINTENANCE
NOT INCLUDED IN QUOTE.
13 TEMPORARY CONCRETE NO NON- _ HAZARD CONSTRUCTION (SELF | § __ 2,600.00 |DBE MALLARD CONSTRUCTION, 8 495000 §  2,350.00 PRICE TOO HIGH >1%.
WASHOUT DBE PERFORM) INC. HAZARD SELF PERFORMS

THIS WORK.

Page 2 of 2
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STORMWATER
CONSULTANTS, INC.

State Certified SB/DBE/WBE/UDBE

JL

W e P e DBE/UDBE Certification Number 37409
9745 Prospect Avenue, Suite 203, Santee, CA 92071 SLBE Certification Number 14JL1316
P 619.938.2420 F 619.334.6750 DIR No. 1000036291

www.jlstormwater.com

November 7, 2017

RE: CALTRANS NO. 11-414304 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO
COUNTY NEAR WARNER SPRINGS AT CANADA VERDE CREEK BRIDGE AND AT AGUA
CALIENTE CREEK BRIDGE IN DISTRICT 11 ON ROUTE 79 BIDS OPEN 11/08/2017

JL StormWater Consultants, Inc. is a State Certified SBE/DBE/WBE/UDBE. We have certified
professionals who bring 30 years of experience, including former California Regional Water
Quality Control Board and the U.S. Army Corps of Engineers employees. We are trained in
Wetlands Delineation, Title 22 Hazardous Waste Management, and in air quality requirements
by the San Joaquin Valley Air Pollution Control District and the South Coast Air Quality
Management District.

JL StormWater Consultants, Inc’s staff holds the following certifications:
e Certified Professionals in Storm Water Quality (CPSWQ)
Qualified SWPPP Develop (QSD)
Qualified SWPPP Practitioner (QSP)
Trainer of Record for the QSD/QSP Certifications
Trainer of Record for the Industrial Storm Water Permit (QISP, CGL)

BID ITEMS:

10—130200 Prepare Water Pollution Control Program ..........ccceecoeeicoeieecieceee e $2,500.00
10—130200 Site Monitoring(Weekly, Pre, Post, During Rain, and Quarterly)if applicable $2,000/Month
10—130200 WPCP/SWPPP AMEeNdmMent.......oeeeeeeeeeeeeeieeeeesreneseseeeseaseseeeenns $500.00/Amendment

11— 130330 Storm Water AnNUAl REPOIT ...t $1,500.00/Report

This Bid is good for 90 days from the date of this document.

Assumptions:
This scope assumes the project is either less than 1 acre or Risk Level 1 or 2.

Exclusions:

Engineering calculations and design (including preparing storm water run-on Q’s), sizing of
temporary desilt basins, laboratory fees, biological and site monitoring. These services may be
available for an extra cost but were not included in the Proposal items listed above.

If additional insurance is required including but not limited to a Waiver of Subrogation it can be
obtained for an additional fee. If a bond is required it can be provided for an additional fee.

Jane Ledford
Principal

PROPOSALS/ALL BIDS/2017/BID DUE 11 NOVEMBER/CALTRANS 11-414304
11.07.2017



From (510) 350-9088 Wed 08 Nov 2017 11:08:35 AM MST MST Page 1 of 1

....... RO S—————
N 3
1108 Mary Ave

Ste, #2 #103

R \ N \ Nipome. CA. 93444
\\\ §\\w Phone: 805-748-8576
\\\\\ Pax: 510-350-9088

E-Mail:

CSLE 904563 , DIR 1000005131, DBE 39322 vh@lafirmainc.com

\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\

11/02/2017

Project:

11-414304

Upgrade bridge rails and guardrail system.
11-SD-79-34.2/36.5

We are pleased to provide you with a bid for the items listed below based on plans
and specifications and (1) addendum

Item Code Description Unit Quantity Unit Price Total
Prepare Storm Water

10 130300 Pollution Prevention LS 1x $1,950.00 $1,950.00
Plan

1  iagasg [repereamnual EA 2x $1,200.00 $2,400.00
Report

. Special testing and pernits not in contract.

Price includes (1) electronic copy and (5} printed copies.
8MP materials and supplies not in contract.

Final Hard Copies delivered when we receive final payment.
Price Good For 90 Days Only.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

O0F B B

Vecants Brave

Vicente Brave



11/03/2017 15:27 Page 1/1 F,y

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334

Business License Number 024765 DIR # 1000005242
5780 Olinda Road Phone: (510) 854-9402
El Sobrante, CA 94803 Fax: (610) 256-0103

Email: tomkoprek@appianswppp.com

Friday, November 3, 2017
ATTN: Estimator

RE: Contract: Caltrans — 11-414304

Upgrade bridge rails and guardrail system.
Bid Date: November 9, 2017

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft
copies of the plan, additional copies of the approved plan if required by the Special Provisions,
amendments and corrections. Plan preparation in compliance with State, Regional and Local Storm

Water Discharge Regulations and as required by the Special Provisions.

Item# | Ltem Items bid individually Bid Price
Code
1 070030 | Lead Compliance Plan* $1,900.00
10 130200 | Prepare Water Pollution Control Program (WPCP) $700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,

Thomas Koprek
Estimator
(510) 854-9402



1/8/2017 04:27 PM PST TO:18584536034 FROM:7076738999 Page:

Civil Engineering and Stormwater Solutions
November 8, 2017

RE: Proposal for SWPPP for Caltrans 11-414304, Bids 11/9/17

Dear Prime Contractor,
Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.
Scope of Work:

A.  Prepare Water Pollution Control Program (WPCP)
L Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance
with Caltrans requirements. Water Pollution Control Drawings will be included.
Exclusions: Installation and implementation of water pollution practices, providing a WPC
Manager, conducting training, and monitoring, mspection and correcting water pollution control
practices are excluded. A WPC Manager, traming, monitoring and inspection are available as an
additional service upon request.
B. Storm Water Annual Report
L. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This
service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:
The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:
A.  Prepare WPCP (Bid Item No. 10} $690

B.  Storm Water Annual Report $1,200
(3600 EA x 2, Bid Ttem No.11)

Fees will be due within 30 days of chent’s receipt of nvoice. Late payments beyond 30 days past due can be subject to a
1.5% per month iaterest charge. Pavment arrangements can be made to coincide with any owner to contractor payment
nstallments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The
document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely, AUTHORIZATION TO PROCEED
@ Sl \_ﬁ).ﬂj/)/——‘"‘
Robin Tully, PE, QSD, President Name: Date:

Prof. Civil Engineering License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue Under $1 Million, In Business Since 2005

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2018;
Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A - DIXON, CA » 95620
PHONE: 707-693-1926 « FAX 707-471-0318 « ESTIMATING@TULLYGROUP.COM



1/8/72017

04:27 PM PST TO:18584536034

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

FROM: 7076739989

Page:

Contract no.:

Caltrans 11-414304

Name of DBE business.
Tully Inc. DBA Tully Consuiting Group

Name of DBE representative:

Robin Tully

DBE certification number:

38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number

ltem of work and description of services to be subcontracted or materials to be provided

Amount
($)

10 Prepare WPCP
i Annual Report x 2

690
1,200

1If 100% of an item is not to be performed or furnished by the DBE, describe the exact
portion of the item to be performed or furnished.

Total

1,890

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform

the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and correct.

UL
Signature of DBE's autfiorized representative:
Katelyn Anderson

Printed name of DBE’s authorized representative:
Office Manager
Title of DBE's authorized representative:

11/8/2017

Date:

ADA Notice For individuals with sensory disabiliies, this document is available in alternate formats. For alternate format information, contact the Forms
Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

2
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GLOBAL ENVIRONMENTAL NETWORK, INC.

SAFETY COURSES
OFFERED BY
SafetyGENJT™™

Crane Tralning
CCO Written Exams
CCO Practical Exams

Traffic Control Coning &
Flageing Awareness

Safety Onentation for
Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safery Competent
Person Awareness

Trench Rescue
Confined Space
Confined Space Rescue
Urban Search & Rescus

Respirator Training &
Fit Testing

CPR & First Aid

Cranc Operator Awarensss
Forklift Training Awareness
Acrigl Lift Awareness

Hearing Conservation
Training

DOT HM 126F/181
Awareness

Emergency Response
Awareness / Refresher
Operational
Technician
Specialist

HAZWOPER
Awareness / Refresher
Supervisor
Waste Site Worker

Household Hazardons Waste
Asbestos Training
Lead Training

24 Hr SWFPPP Training

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES
Main Office; Box 8068, Fountain Valley, CA, 92728-8068
Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

pa/za  Fovd

www.My-DVBE.com License No. 878478 — A / Haz
Phone: 800-230-6944 email: GENI@SafetyGeni.com Fax: 714-479-0809
CA DVBE / SBE No. 24765 ' Est. $1.3M
Expiration Date: 02/28/2018
DIR Registration No. 1000005273
(80) Working days

GENI Ref. No. 11-414304
November 9, 2017

SUBJECT: CADVBE/SBE QUOTATION - CALTRANS # 11-414304

Bid Date: 11/09/2017

UPGRADE BRIDGE RAILS AND GUARDRAIL SYSTEM.
11-SD-79-34.2/36.5

#*% Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan for ADL, Cold Plan &/or Stripe Removal
Options:
1) Lead Plan only for ADL, &/or Stripe Removal (Certified by CIH)
Add $85.00 each for a second or third item (ADL, Cold Plan &/or Stripe)
to be added to the Lead Plan
2) On-Site awareness training;
Price includes up to 10 persomnel; $12.00 for each add’l over base
3) Air moniforing analysis and report
Pricing is valid only when used in conjunction with the on-sitc training

$765.00
$85.00

$1,275.00

$1,350.00

Item 9 > Job Site Management (JSM -partial — Training Services) -’
Lump Sum. _

JSM Package - Option 1
This Job Sitc Management package includes a project specific JSM binder that an

experienced Water Pollution Control Manager can use to assist them in meeting the
project’s Job Site BMP training [ Management requirements.

$185.00

Item 10 > Prepare Water Pollution Control Program (WPCP) 157
Lump Sum (Est. up to 5 Engineering Drawings)
— Plan Written by a QSP and GENI is not the WPCM
*#* Note: Any Down draing, DI's, vehicle pullouts or other items Calirans may
require will need to be provided by the customer at their own expense

$545.00%*

Item 16 > Prepare Treated Wood Waste Plan (TWWZP) (partial) »7

1) TWW plan only $575.00

Tx%94d 648U6LPPTL WIBZ:TB LTAZ/BB/1T
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B:!an Seeger

From: Tatiana Burton <tatianaugeecs@gmail.com>
Sent: Tuesday, November 7, 2017 1:34 PM
To: Bryan Seeger; richard@palmengineeringco.com; estimating@futuredbi.com; estimating-

publicworks@allamericanasphalt.com; estimating@Ibcivil.com;
bids@petersonchase.com; rbyron@westernrim.com

Subject: LCP & WPCP Quptes for Project # 11-414304 (11/9/17)
Attachments: C.U.C.P CERT.pdf

LCP: $625

WPCP: $925

CUCP .... attached

Thank you,
Tatiana

UGE & ECS, Inc.

550 N. Figueroa Street

Unit 6036

Los Angeles, CA. 50012

T:213-625-1016

F: 310-862-6879

C: 310-894-3154

http://www.uge-ecs.com
http://www.underwoodgeneralengineering-ecs.com/
HUBZone Certified




CALIFORNIA UNIFIED
CERTIFICATION PROGRAM (CUCP) T

June 29, 2010

Ms. Nancy Espie-Underwood
UGE & ECS, Inc

550 N. Figueroa St Unit 6036
Loz Angeles, CA 90012

File No. - 163 -32609

Dear Ms. Espie-Underwood:

We are pleased to advise you that after careful review of your application and supporting documemation, the
CityoflnsAngclwinsdmjmddmymﬁrmmmcdjgiﬁlhyamdnﬂswh:mﬁﬁedﬁa
Disadvantaged/Minority/Women Business Enterprise (DBE/MBE/WBE) as required under the U S.
Deparument of Transporation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Cextification Program (CUCP) dawbase of cenified DBEs and
the City of Los Angeles DBE/MBE/WBE directory under the foliowing Specific area(s) of expertise that you
have identified on the business service form for contracting opportunities;

NAICS Code Description

541330 Engineering Services

541620 ' Envirenmental Consulting Services

541690 Other Scientific sad Technical Consulting Services
562910 Remedistion Sevvices

Your DBE centification is good for five years from the date of this ietter and applies only for the above codes.
You may review your firm’s information in the CUCP DBE database, which can be accessed at the Califormia
Department of Transportation’s website a www.dot.cagovshg/bep/ and the City of Los Angeles
DBE/MBE/WBE database a1 htip://bca lacity.org. Any additions and revisions must be submitted lo the City of
Luos Angeles for review and approval.

After the five-vear cettification period, your entire file will be reviewed in order to ascertain continued DBE
certification status. You will be notified of the pending DBE status review and any documentation update

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE
status, you must submit annually a2 DBE Declaration with supporting documentation, in the formal, which will
be sent to you. Based on your annual submission that no change in ownership and contro} has occurred, or if
chmgcshavcomu:red,theydonmaﬂisctymﬁ:m‘sDBEsimding,ﬁmDBEccrﬁﬁcaﬁonofywﬁnnwill
continue unfil the five-year cenification has expired.

_ Cuty of Los Anpeies - Deparmment of Poblic Works + m—mm-mdcmc—pﬁ-m—cmcmumm
- 1149 §. Broadway, Suie 300 - Los Angcles, CA 90015 ~ Phone (213} 847-2684 - Fxx Q13) 242-270



CALIFORNIA UNIFIED CERTIFICATION PROGRAM
mﬁDISADVAN TAGED BUSINESS ENTERPRISE CERTIFICATE

UGE & BCS, INC.

550 M. FIGUBROA §T, UNIT 6036
LOS ANOELES, CA $0012

Owper: NANCY EEPIE UNDBERWOOD
Femimess Strucinre CORPORATION

This cortiffeste acknowladges that exid fiyw I approved Iy the Colifpenis Unbfied iﬁtﬂ!{enwh Peagrsom ({CUCE) a8 8 Dispdventaged Baghncss Bnterprive (DBE) as defloed by

W

the 1.6, Depétment of Tranaportation (DOT) CFR 49 Part 26, 1 may Y proesided, Rl tﬁg following NANCH codent
NAICS Codas) * Tndicuten primary NAICE code : * *

» 541330 Englwering Servioes 552910 Remediotion Services
841690 Other Scientifio and Technica! Compsulilng Services . 541620 ,Bmimmxmt‘il Conaulting Servicea

Wark Category Codeds)

CRI00 CONSULTANT, NON DNCGINEERING 85! Leed Compliates ‘
CHASZ SWEPP Planning B SR : Ccofl - BUILDING CONSTRUCTION . -
o903 CONSTRUCTION CLEAN UP i ~ : : ;

y— R s L f
A Genersl Engiuseing Conractor " ASR Agbestos '
CERTIFYING AGENCY: VP Pirm Number : Lyl
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET f .
LOS ANGELES, CA 50015 0000 : . 4 April 8, 2013
{213y gd7. 1922 COCP DFFICER



-5  \{ALLARD CONSTRUCTION INC.

a DVAF. Company DGS CERT # 1748928 CSTR # 826687 LIC CLASS B, C-31, C32, D06, D34, D-42, Datd
518 W, Southern Ave. Orange CA. 92865
Pph. {760) 550-1645 Fax (714) 974-1753

E-MALL: ¢hrie.mallardeonst jne@hatmall.com
Agency: CALTRANS Addenda Notad:
DIR Number: 1000007027
Project: 11614304 SD near Warner Springs @ Canada Verde Creek Bridge Extimator: Chris Carrillo
Call Phona; 551.751-0267
Bid Date: 11/3/2017 Quots No: 17-43CC
[ TamNo. | fom code Tenm Desaprian Unit of Meazurs Uhit Price ExichAnd Frice
2 120050 CONSTRUCTION AREA SIGNS LS ] 12,284,00 12,784,00
3 120100 PORAY TRAFFIC CONTROL SYSTEM (soe below items) s
Singia Lang, 1 Diraction, 1 Loeatian, 2 Laborars (Up to 8 Haurs portol to portal] 5 1,550.00
Each Adeitional Lans wikhin the sama closure 5 150.00
cmnmm,wmwwzmluﬂowm portal to portai) COSTNEGOTIATED | § 7
Rump Clotura: 1 to & Ramp Maximim with 2 Laberers {Lip To 8 Hour partal to pertal) & 1,550.00
(Mo Chrge for Ramg Closura within Clased Lane)
Additional Claauea {of equal ar lasser value) parformad by tha same &faw
during any work ehift will be chargad at 50%
(Plansa nata that asch truck with & two man opeatian will have
tha loflowing Rguipment - 200 Nignt Cones, up ta Two Arrow bonrds,
Up to 7% EA Raflup Signs on Stends, 2 sets af (laching Bescans Only
sad up to 10 Ba. Typa Onc Bavrieadas with Floghing Bancans,
|any adiitianat equipment / matarial will e ehnrge ot Caltrans Ratas)
Maltard Canstruction reserian the right to requaat a socure parking
[raentian for its Tentfic Control Vehicta within the Contrctor Job
alte yard, Pmmm&mﬂmmmwmmmmpﬂm
2 Man Flagging Oparation (Up to 8 i, portal to pertal) 5 1,850.00
3 Man Pilot Car (Up te R Hrs, portsl te partal) s 2,130.00
1f Reibiln Strip rental 1t mequirad, then planes add the following
eost (Rental) WEEKLY $630,00
MONTHLY R1,R00.08
Arrowboard DALY 1 a3.00
Asditional Laberars (Up to & Hre, portal ko partal) EA s 550.00
Attanuntor Truck W/ Drivar (Up to 8 Hre. ansite - § 0.49 per mila charge) EA 5 990,00
Attanuatar Truck witheu Driver  § 0,49 par mila charge) EA
DAILY -] 275,00
WEEKLY 4 800,00
MONTHLY H 3,000.00
6 128652 PCMS Banrds
DAILY 5 16000
WEEKLY s 425,00 b %
MONTHLY 1 1,000.00 G&
Any tima aftar 8 hours will ba charge to tha eantrctor a2 an avartime ote
of $105.00 per hour por porien,
First & Mours o & Saturday or Sunday planse add $ 281,00 par parson
for overtima rote difforenes.
| Canealintians Pollcy:
A Hra. prior to Show up No Chargn
Show up time Pae Porson 4 Hour minimiim
Diractly oftor sot up of Freawny / Ramp Clogura Total Man hours
(portal ta portal)
Haurly Rato for abova canenliations will be charga et 5 85,00 Per Haur
£ 520,00 por haur far truck
10 130200 PREPARE WATER POLLUTION CONTROL PROGRAM [ ) 4,950.00 £4,350.00
11 130330 STORM WATER ANNUAL REPORT EA s 2,200,00 4,300,00
2
12 130710 TEMPORARY CONSTRUCTION ENTRANCE *TYPM £ EA 5 §,450.00 28,400.0¢
5
12 130800 TEMPORARY CONCARTE WASHOUT 113 s 4,950.00 4,990.00
*IMOBILIZATION [OR ITEMS 10,11,42.13 s 2,000.00 2,000.00




Inclusions/Exeluslions:

A A minimum of 10 working days prios natification 18 raquired Far aach move- in.

p. Tha lollowing materials and sorvices Ara included In this quota: Traftic Cantral Scrvican [Ves], Conatruction Araa SIgne [Yas]

¢, Mnllard Tenffie Control will need appraximately ana hour for st up tie and one hour for pick up closure,

8. Any time aftar B hourt will be changed to the tonteactor as ovartime at tha mia of § 105.00 por parmon per houe.

E Contractor i flnble for laxt or darmaged aquipmant ramovad ar ralocnted by contractor forces,

. W thers ans any lszues or concorns ragnrding Maliasd Conttruetion Traffle Cantrol produet ar work, Cantractor
Shall prompely notify and give Maliard Const, Firgt epportunity bo correct any such problams.

G. Estimats is gaod for 60 enlendar daya from th bid date

. Mo fictantion held for Trafflc Contral ar Remtal Rquipment,

). Cantractorta provide thiy progross pry sop all complated work In secordance with the bid pricing achedule. Monthly
payments must ba recehved In full by Mafiard Const, #o Itar thon 10 ealandar days alter tho Contemctor rocaluna payment fram Ownnr
far aur completad waork, Dallnquent paymants will be subjact to the highast Intecest mta allowed by law,

J, No Retantion Iz 1o ba hald for Traffie Control o Rantsl Equigment.

K o etar delays the lethon thma the co ctar wifl addl an mgual number of days to tha prajoct compintion datet to
Matlard Conatruction, Ing, without any liquidnted damagas.

LAl contyagss muat be written te sur Jeqnd comerate paaie _Matan “Matiard Copstructian, ¢,

M, Malard Const, teg Fwrittan t, P arder o tignad quote pelar to the sart of work.

N. Any raquired Testing, Enginacring. Dasign, Permity, Licanses of Applications, snd tha fike 1 be provided by athars,

O. Maltard Const, reguita Tan [10) working day Ja prior to o of afry praduction astivity. 1f any of Maftard Conat.
wark will be & eantroliing operation on the critienl pth of this project, Molined Canst. muist Ba rotlfled n weiting prior 4o mxecution
of tha Sub net Agr and pravided with & CPM sch dule which dotals thix work, Fallum ta pravide this Information will
walva the Cantractor's right to rotevar liquidated d from M Const, for thin work.

P. Al changan to tho ariginal teape of work ar proposed extra work must ba diractod by the Cantractor In writing pricy to Mnitard Const.
performing thiv work,

Q. Tae the purposs aof this Subcontract Curotation one (1) move-in I8 considered to be: a poriod of cansncutive clght (R) hour days of
L0 work, not Ineludi Janda and holldaye. Amy discontiiultins Tn this pertod, athar than waakands and helidnys,
ar for out own canvonience, will Be chargoed as an rdditional meva«in at the Addition Move-In Chargn ns quoted hamin,

R, Maltard Const, must racalve a lettar of intont to awsed us the subcontract no Jater than (30) calendar dayn ftor bid data or this
Suk nct fon b i and vaid.

5. This Inclusions/Exclusionz shall becorns a part of any and all subcantract agreements
and/or purchases orders,

x

Submitted y: Chifs Carsillo - Eatimator - Mallaed Construction, Ine.
| haraby nccopt all tarms end conditiona of this proposal and that this propoanl will be lncorparatad into all conteet agreementa

Signaturc;

Comprny:




Proposal/Quote ZE

Statewide - Poway BID DATE: 11/09/17
TRAFFIC SAFETY & SIGNS License # 975518 CONTRACT INFO
13755 Blaisdell Place 11-414304
DIR PW REG#1000001109 P ap.79.
i oway, CA 92064 11-SD-79-34.2/36.5
Ph (858) 679-7292 PROPOSAL: 111935
Fax (858) 679-7117 ESTIMATOR
Chris Jones
CLIENT: EST PROJECT:
ESTIMATING DEPARTMENT 11-414304

11-SD-79-34.2/36.5

ITEM # DESCRIPTION QUANTITY PRICE AMOUNT

Proposal General Notes:
THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

ITEM #2 IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ADDENDUM #1 ACKNOWLEDGED

002 CONSTRUCTION AREA SIGNS 1LS 7480.000/LS 7,480.00

INCLUSIONS:
(2) TYPE | FUNDING SIGNS & CAS QUANTITIES PER PLAN SHEET CS-1 ONLY.

003 TRAFFIC CONTROL SYSTEM

SPECIFICATIONS:
FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips *$1,750.00/8 HRS.
FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources *$1,800.00/8 HRS.

*  Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'

- Qvertime $95.00/8-12 hrs/man; Doubletime $115.00/hr over 12 hrs/man

- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7

- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional
travel time will be charged at $30.00 per 1/2 hour/man, each direction.

- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum
charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.

- Contractor must provide each Traffic Tech a 30 minute meal period. Missed meal periods will be billed at $50.00 per Traffic
Tech.

NO RETENTION HELD FOR TRAFFIC CONTROL.

006 PORTABLE CHANGEABLE MESSAGE SIGN
SPECIFICATIONS:

DAILY RENTAL RATE $150.00/DAY
WEEKLY RENTAL RATE $450.00/1 WEEK
4 WEEK RENTAL RATE $1,200.00/4 WEEKS

$75.00 delivery & $75.00 pick up each way.NO delivery or pick up charge if STSSI performs traffic control.
DAY rate is applied if STSSI maintains PCMS during traffic control operations.



LUNI AL T INFU I/Quote
11-414304 Proposalia i

11-SD-79-34.2/36.5 111935 11/08/17
ITEM # DESCRIPTION QUANTITY PRICE AMOUNT
044 GUARD RAILING DELINEATOR 40 EA 20.000/EA 800.00
048 FLARED TERMINAL SYSTEM (TYPE 8 EA 3665.000/EA 29,320.00
X-TENSION)
SPECIFICATIONS:

INCLUDES 31" X-TENSION SYSTEM AND 1 EA TRANSITION PANEL PER SYSTEM ONLY.
EXCLUDES ASSEMBLY AND/OR INSTALLATION.
SYSTEMS ARE FOR WILL CALL. DELIVERY CHARGES TO JOBSITE WILL APPLY.

999 PROPOSAL PROVISIONS

SPECIFICATIONS:
- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days
from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise
agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted
pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional
compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the
project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than
Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of $3.00 a
day per module.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover
and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations $1,500.00 each, unless negotiated prior
to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $175.00/hr.
-Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and
or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included
with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior
to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Coniractor for any liability arising out of Statewide Traffic Safety
and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone
else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00
Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concems regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall
promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- Al sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary,
Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs,
Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown
on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside
sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled
installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved
before any sign panel orders are placed. Hardware for sign pane! items is excluded unless stated otherwise.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins $1,500.00 each, unless negotiated
prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in,
ONE (1) move-in. Additional move-ins $1,500.00 each, unless negotiated prior to work.



CUN I FAY | INFY Proposal/Quote P
11-414304 g " P

11-SD-79-34.2/36.5 111935 11/08/17

ITEM # DESCRIPTION QUANTITY PRICE AMOUNT

- Sign installation does not include coring or breaking.

- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and
Signs, Inc.

- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

- No retention is to be held on Traffic Control and Equipment Rental.

TOTAL BID: $37,600.00

Signed:

Print:

Dated:

Title:




Bryan Seeger

From: carole <carah770@hotmail.com>
Sent: Monday, November 6, 2017 11:45 AM
To: Bryan Seeger
Subject: 11-414304 BID
FLASH TRAFFIC
CERTIFIED DBE-WBE BID
#39950
DIR # 100015697
P.O. Box 801360
Santa Clarita, CA. 91380-1360

Office# 661-262-6003

Estimating# 661-733-2053

FAX# 661-262-6099

flashwbe@outlook.com
Hazard Construction Co.
State Contractor License: 963168
Atten. Bryan Seeger
o | W

Thank you for the opportunity to bid on Cal Trans Project _ k'z,’h }i/[ lv“’//
11-414304 - pte B A7
In San Diego Co. For i A l ;. e € /:Vt\yoo
Portable Changeable Message Sign . {‘C# * @ K[pf 4 5
Item 6 q P
Per 28 days % E/)r“‘ [oﬁ v
Price per Board 850.00 N'h

150.00 delivery per board

150.00 pick up per board.

The price above includes monthly service and maintenance on each board
Flash Traffic Inc, is a DBE/WBE and we service all districts in California.

Sincerely,
Carole Reiff
Flash Traffic



eWaste Disposal, Inc
1048 Irvine Ave, Suite 1069
Newport Beach CA 92660
www.ewastedisposal.net
A DVBE/DBE Hazardous Waste Transport and Disposal firm

Re: Transportation & Disposal of approx 5 tons TWW In San Diego County Near Warner
Springs At Canada Verde Creek Bridge And At Agua Caliente Creek Bridge

Job Number: CalTrans 11-414304

Nov 6, 2017

Dear Bidders,

eWaste Disposal, Inc is committed to providing the best in environmental services and is pleased to
provide (“the customer”) with a proposal for the services described below as part of our full service Total
Project Management Program:

- LABOR
All labor costs for the segregation, classification, and packaging of the waste materials by experienced
personnel in accordance with all DOT, EPA and State regulations.

* MATERIALS AND FEES
All fees, applicable taxes and material costs for the proper packaging of the wastes for shipment by
highway including drums, packing media, DOT and EPA labels and personal protective equipment.

*TRANSPORTATION
Transportation of all packaged wastes by a fully licensed and insured waste transporter, from your facility
to the end disposal site.

- DISPOSAL
Proper treatment and disposal of all wastes at an authorized disposal facility.

* PAPERWORK
If necessary, a completed Hazardous Waste Manifest and Land Disposal Restriction Form for your
signature at the time of shipment.

This proposal shall replace any prior oral or written proposal provided by Kleen-Solution and shall serve
to memorialize the mutual understanding of our roles and responsibilities related to this proposal and the
services provided. This proposal is not to be considered as a fixed price, but a project estimate, based on
the Scope of Work, approximate chemical quantities and descriptions of the inventory provided by the
Customer. This proposal is subject to the approval o EWDs credit department. If actual costs exceed this
estimate due to an increased Scope of Work, the Customer will be notified of the revised costs and will be
invoiced for the actual work completed.



eWaste Disposal, Inc Proposal

Job Number: CaiTrans 11-414304

The Scope of Work and breakdown of the
Cost associated with this proposal as follows:

Disposal 5 Tons TWW, manifest Approx 8 Minimum 9 $94/ ton $846.00
profiles OTAY Landfill, bins at 2x must Ton
not weigh more than 7 tons per bin
BOE Tax ( If Applicable) 5.72/Ton TBD
Daily bin rental per bin per day, drop off 1 1 15.00 $15.00
until dumped

One 40 yard bins delivered 1 bins 40 yard bin $1175.00 $1175..00

Bin liners , if needed 1 $75.00 $75.00
Transportation to Disposal site 1 bins Rocketlaunc $1050.00 $3,161.00

her

Fuel surcharge 10% $316.00

Total 1 $3,477.00

Fuel Surcharge: Included
Standby Rate: $90.00 Per Hour
No Load Charge: $400.00 Each

Additional services requested that are not listed will be billed accordingly to our standard

schedule of rates.

Health and safety plan will be responsibility of Prime Contractor.

Delivery and acceptance at approved landfill.

All items must be shipped in DOT approved shipping containers. Applicable taxes or
similar assessments are not included in the Prices and will be billed separately on

Customer's invoices. In




Sincerely,

Thomas M Abercrombie

CalTrans 11-414304
eWaste Disposal, Inc

Your signature below indicates your acceptance of the pricing, terms and conditions set forth in this
proposal. Any changes in the Scope of Work or this proposal must be in writing and signed by
Environmental Waste Disposal (AKA eWaste Disposal, Inc) and Customer. Final acceptance by eWaste
Disposal, Inc, however, shall be subject to final credit approval.

Company Name

Name & Title

Authorized Signature

Date




Vertical Constructors, Inc.
117 East Colorado Blvd. #600
Pasadena, CA 91105

Phone: (626) 228-3670
Fax: (626) 228-3521

CA License # 943175 DIR # 1000032607

Proposal

SB CERT ID: 5313
CA DBE CERT ID: 38629

VERTICAL
CONSTRUCTORS, INC

Proposal: 171109A
Date: 11/9/2017

To:

Hazard Construction
Attn: ESTIMATOR
6465 Marindustry Place
San Diego, CA 92121

Project:

11-414304 Rt 79 Agua Caliente

Estimator IEmail Phone
Bryn Burke bryn@vertical-constructors.com (213) 924-8980
Bid Item Description Quantity UOM Unit Price  Extended Price
49 CONCRETE BARRIER (TYPE 742 MOD) 509.00 LF 164.00 83,476.00
Proposal Total: $ 83,476.00

Page 1 of 4
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Vertical Constructors, Inc.

117 East Colorado Bivd. #600 Proposal VERTICAL
Pasadena, CA 91105 CONSTRUCTORS, INC
Scope of Work

Addendums noted: 1
Price is based on 2 (two) maobilizations. Additional mobilizations will be $7,500 each.
Pricing excludes "Heavy Sandblast Surface Texture.”

Our pricing is based on completion of VCI's work by July 1, 2018. Please add $10/LF for any type barrier remaining on July 1, 2018 and an additional
$10/LF at 6 month intervals thereafter.

VCI Excludes:

1) Temporary Concrete Washouts.

2) Traffic Control & Night Work.

3) Preparing for architectural painting & staining treatment and/or colored concrete. (Prime contractor to supply color for dry finish).
4) Type "B" footings.

5) Concrete.

6) Rebar, including inspection or verification of rebar placed by others.
7) Drill & Bond Dowel.

8) Excavation & Backfill.

9) Sandblasting of construction joints.

10) Furnish and installation of metal tube, grate and rail work.

VCI Qualifications:
1) All work to be performed in accordance with VCl's general terms and conditions.

Page 2 of 4



Vertical Constructors, Inc.
117 East Colorado Blvd. #600 PI’OpOSBI VERTICAL
Pasadena, CA 91105 CONSTRUCTORS, INC

General Terms and Conditions

VCI INCLUDES:

1. Forming, placing & finishing concrete railing from finished grade, bridge deck, top of retaining wall, or top of pile cap unless otherwise specified in
the proposal.

2. Placing embedded items such as deck drains, post pockets, expansion joints, cover plates, pipe for metal beam guard rail.  All embedded items to
be furnished and removed by Contractor.

3. Water cure: VCI will place (not secure) Prime Contractor's rugs. Cure Compound: VCI will spray Prime Contractor's curing compound.

4. VCl's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. VCI has based its
pricing and this proposal on all of the items listed above being awarded to VCI. ltems may be added or deleted only with the approval of VCI. VCI shall
have the right to modify and increase its unit prices if not all of the items listed above are awarded to VCI.

5. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and
Specifications dated 2015, Contract/Design documents provided to VCI at the time of this proposal.

PRIME CONTRACTOR MUST PROVIDE AT NO COST TO VCI:

1. Line & grade furnished, installed & maintained; square pile caps to line and grade width of rail;

2. Ready mix concrete F.Q.B. jobsite for tailgate placement in accordance with VCI's schedule;

3. Concrete pump, if required;

4, Rebar and electrical furnished, installed & adjusted to line and grade. VCI takes no responsibility for rebar or electrical not installed correctly by
others.

5. Sandblasting bridge deck, retaining wall, top of footing or HE section, piles or pile cap to receive barrier rail;

6. Excavation or backfill to industry standard: Minimum clear distance of 18" required from face of formed footing.  All excavation to be +0.0 to -0.1
feet from bottom of "HE" Section;

7. Footings, piles, pile caps, retaining walls or wing walls unless otherwise specified on our proposal;

8. Curing compound & maintenance of the cure; '

9. Working access, minimum of 12 feet width, the full length of the rail for our boom truck & the ready mix concrete trucks;

10. Adequate lights furnished, installed & maintained at all work locations when night work is required;

11. CAL-OSHA safety rail or equivalent to include, protective cover over environmentally sensitive areas, waterways or traffic, 20" clear from edge of
deck for all types of concrete barrier rails.

12. On-site construction water.

13. All weather access to all work areas.

VCI EXCLUDES:

1. Installing sign bolts, forming & pouring sign or light pedestals or pilasters & furnishing & installing utility pipes or conduits & any decorative coatings,
paint or sealers;

2. Sandblasting barrier rail, including architectural treatment, unless specifically included;

3. Weekend or night work, unless specifically included;

4. Vandalism repairs, including graffiti removal, after the barrier rail is placed & finished;

5. All inspection and quality control costs;

6. Furnishing embeds such as, but not limited to, deck drains, post pockets, expansion joints, Styrofoam, expansion paper, miscellaneous metal,
anchor bolts, and pipe for metal beam guard rail. Installation of any embeds requiring our steel forms to be drilled or cut will be done and at the
expense of the contractor including the repair of the metal forms ;

7. Traffic control, notifications and traffic control signage;

8. Spoil disposal (VCI will sweep into piles to be disposed by others);

9. Test panels, unless specifically included;

10. Performance and Payment Bonds and Bond premiums.

11. Permits and fees.

12. Builders Risk Insurance.

13. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance
for VClI's boom equipment from any energized overhead utility.

14. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed
away from VCI work area. Any damage caused by VCI will be repaired by VCI.

15. Security measures, watchmen, grading, dewatering and/or dust control.

16. Sanitary facilities in accordance with OSHA regulations.

17. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.

18. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.

19. Excavation, Backfill and Shoring.

20. Installation, maintenance and removal of pedestrian access.

21. Street sweeping.

22. Partnering and DRB costs.

23. Temporary concrete washouts.

24. Cold weather concrete protection.

25. All other work/items not specifically included.

DELAYS: VCI IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:

1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;

2. Late ready mix concrete delivery in excess of 'z hour;

3. Lack thereof, or inadequate access;

4. Structure not ready.

5. Time lost due to the above or other delays out of the contral of VCI including, without limitation, changed work, acts of God, inclement weather, acts
of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of

Page 3 of 4



Vertical Constructors, Inc.
117 East Colorado Blvd. #600 PI’Oposal VERTICAL

Pasadena, CA 91105 CONSTRUCTORS, INC

the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and VCI will receive an extension of time to
complete its work as is necessary as a result of such causes.

PAYMENT SCHEDULE:

Monthly progress payments will be due thirty (30) days from the date of VCI's invoice or seven (7) days after receipt from the Owner, whichever is
earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime
Contractor fails to make payment when due, VCI shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay.
Retention rate is not to exceed that withheld by the Owner. Al retention will be released thirty-five (35) days after completion of VCI's work. VCI will
be allowed to furnish securities in an escrow account in lieu of retention being withheld.

FORCE ACCOUNT WORK:
VCl is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

WORK SCHEDULE:

1. VCI requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.

2. This proposal is based on a standard 8-hour shift, 5 days per week, with VCI's work to be performed in continuous operations, or as the job staging
allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to VCI electronic copies of CPM
baseline schedule and monthly updates.

3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, VCI shall have the right to
receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime
Contractor shall also grant time extension(s) to VCI.

INDEMNIFICATION:

VCI and Prime Contractor (the "Indemnitor") will indemnify and defend the other (the "Indemnitee”) for the Indemnitor's proportionate share of
responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in
part.  Additionally, VCI will not provide a waiver of subrogation unless it is required by the Prime Contract.

CHANGES:

VCl reserves the right to review and approve all Contract Change Orders relating to VCI work items prior to submittal and acceptance. Additional or
changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay VCI for extra or changed work if
VCl is given written or oral direction by Prime Contractor or Owner to proceed with such work.
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(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 80712 rouchrebar@gmail.com
main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 17067

TO:

PROJECT: CALTRANS CONTRACT No. 11-414304

OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION

BID DATE: 11/9/17 TIME: 2:00 PM
LOCATION: SAN DIEGO, CA

LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications
and the general notes, insofar as these specifications and general notes describe the standards
of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 53, dated 8/7/17
Including addendum 1

PRICE Concrete reinforcing steel bars with placing accessories, furnished and installed. Grouted
reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included
prices:

APPROX. PRICE PER TOTAL UNIT
BID ITEM DESCRIPTION
QUANTITY QUANTITY PRICE
33 (F) BAR REINFORCING STEEL (BRIDGE) 2,108 LB S4.25 $8,959.00
49 (F) CONCRETE BARRIER (TYPE 742 MODIFIED) 509 LF $42.00 $21,378.00
APPROXIMATE TOTAL BID $30,337.00
6

1/' ™M o

7



EXCLUSIONS:

CONDITIONS:

RouchRebar

REINFORCING STEEL INSTALLATION (Page 2 of 3)

R S el

© oo

10.
11,
12.
13,
14,
15.
16.
1175
18.

Lic. 954751

REINFORCING STEEL QUOTATION NO. 17067

Bonds, cost of bonds, penalties and liquidated damages and all related permits.

Costs of Waiver of Subrogation.

Working drawings with stamp by Civil or Structural Engineer.

Plain round dowels.

Anchor bars for structural steel or miscellaneous iron.

Electric welded fabric.

Additional reinforcement of pick up points for precast work, other than that specifically
shown on the above listed drawings.

All welding.

Welding inspection.

Testing of materials, other than mill reparts and samples.

Drilling, grouting, drypacking or epoxy injection.

Painting, greasing, wrapping or other dowel coatings or coverings.

Cutting, punching or burning of structural steel to pass reinforcement.

Traffic control, barricades, lane closures and all related permits.

Cleaning or reworking existing rebar.

Cost of pour watchman and/or standby time for pour watch.

Participation in “Joint Clean-up Crews”.

Cost of remedial work and/or replacement of materials made necessary by water or flood
damage to reinforcing steel following delivery or installation as directed by Purchaser.

Purchaser, without charge to the Seller, shall provide access roads to where material is to be
placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates,
drinking water and sanitary facilities that Seller may require, provide space for delivery and
storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place
where steel is to be used or hoisted. Field measurements, where required, to be provided by
Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery
and Installation will meet job requirements based on conventional construction, receipt of
complete plans and specifications, adequate schedules to which seller is a party and ten work
days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.

2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, decks
and/or power placing walls, spread footings, poured decks, in place with fully
operated crane or equipment.

3. Should the Owner not withhold or reduces the amount of retention held on
progressive payments, the same percentage or reduction shall apply to Rouch
Rebar.

4. All reinforcing shown bent will be shop fabricated. Field bending is not included or
implied.

5. Approval for pouring or embedment of rebar in concrete, shall terminiate the
Seller’s responsibility for that portion of the work.



REINFORCING STEEL INSTALLATION ' {Page 3 of 3)

Lic. 954751

; RouchRebar

REINFORCING STEEL QUOTATION NO. 17067

CONDITIONS (continued):

10.

11.

12

13.

14.

15.

In the event of schedule delays caused by Purchaser or other subcontractors, the
Seller will be allowed to reschedule work in accordance with manpower availability
not to exceed 48 hours.

The cost of ironworker show-up time when work scheduled by Purchaser is not
ready will be for Purchaser’s account.

Purchaser shall not form starter walls before reinforcing steel is installed or have
anything across footings where rebar is to be installed, and screeds or stakes are to
remain clear if we are to install mesh in slabs.

No splices in reinforcing bars will be furnished for contractors’ convenience, other
than shown on contract drawings.

The Seller shall not be responsible for the replacing of steel that has been displaced
by others, or for additional construction laps, cleaning or sandblasting of steel made
necessary due to operation of others.

Payment for materials (reinforcing steel, mesh, etc) due within 30 days after
delivery to jobsite.

Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by
Purchaser.

Above prices are based on complete project only. Separate item prices or group of
item prices are not valid alone.

Re-detailing and/or estimating resulting from design changes shall be billed at the
rate of $69.00 per hour.

This Quotation, in it's entirety, is to be incorporated into any subcontract between
Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.

2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due
to material shortages caused by factors or market conditions beyond our reasonable
control.

ESCALATION: Increased cost of materials plus 15% markup based on shipped weights will be charged after
April 30, 2018. Material escalation will be based on published mill increases.
PURCHASER ROUCH REBAR, INC.
By: By: 4@@%
Stephanie Dunyon, Presidént
Date: Date: November 9, 2017




G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247

Quote

Phone: (310)515-6715
Fax:  (310)515-5046

Project

Date

Estimate #

117712017

Q0-23496

Name / Address

Ship To

ESTIMATOR

CADOT # 11-414304
SAN DIEGO COUNTY, CA.

Terms Valid Until

Rep

Net 30 8/17/2017

MG

Qty um ~ Description

ftem Descrip.... | Cost Code/L..

Unit Price |

Total

Ttem #46 MGS Guardrail (8" Wood Block -
Steel Posts),

Includes: 12/12'-6"/3'-1 1/2" W-Beam, 10"
PB's, 1 1/4"

SB's, Hdw - Galvanized (Posts & Blocks
Excluded)

Ttem #47 Caltrans (RSP 2013) Typc WB
MGS (LEFT

|HAND TR_AILING END) Inc] IOga/ 12ga
Thrie Beam,

10 GA ‘A-Sym Transition Panel, Box Spaccr
& Hrdware

iy (POSTS & BLOCKS EXCLUDED)

ca Ttcm #46 (CA) W6 x 8.5 x 6-0" Post
(Punched @ 4

11/2", 7") (Caltrans 2006 A77C2)

Freight. Drop Charge

1375 LF

2%

| RECEIVER FEE - PER TRIP (2 HR MAX)

Please Note “This Quotatlon is subject o
price escalation if

not ordered within 10 days. Subject to
material availability.

Guardrail Orders: Materials must be shipped
within 30

days of order date.

BID ITEM
#KGF101.97

BID ITEM #
KT055.31L

BIDITEM #
P102.16

BIDITEM #
FR100 -

5.75302

110877125 -

4153586

110.00

1250.00

791.04T

7,901.70T

1,204.54T

110.00

25000

Subtotal

Signature

Page 1

Sales Tax (7.75%)

Total




G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247

Quote

Phone: (310)515-6715
Fax: (310)515-5046

Project

Date

Estimate #

11/7/2017

Q0-23496

Name / Address

Ship To

ESTIMATOR

CADOT # 11-414304
SAN DIEGO COUNTY, CA.

Terms

Valid Until

Rep

Net 30

8/17/2017

MG

Qty um

ltem Des‘.crip.:j-_i Cost Cq,d'efL'.";j._

- Unit Price

" Total

 Description -

Delivery: Pnccd to Sh.l.p in full tmckloads
Please Note: - . '
|| Galvanized Matcnal
.. | 8" blocks for guard.rali and end terminals
| MSKT is not Caltrans approved as of yet
| Quote W6 x 8.5# x 8 posts for item #45

Other Terms: Sh

1. Installation By Others

2. It is the customer's responsibility to verify
materials quoted meet project requirements.
This includes

material specifications, sizes, quantities,
coatings, etc.

3. Customer must inform G&C in writing
about a potential back charge prior to the
charge occurring.

G&C and Customer must come to a
resolution and written approval by G&C must
be received

Certifications:

DVBE #5092 Exp. 11-30-2018
SBE #5092 CUCP

DBE #820

SDB #WA0001-0013745

Subtotal

$10,257.28

/1‘

Signature S//{*‘-‘/ f

»{ o
o~

Sales Tax (7.75%)

$767.04

Total

$11,024.32
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Proof of Advertising



Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 1

Home -# Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 11-414304. 1 results found.

Contractor: Hazard Construction Company Contact: Bryan Seeger

Address: 6465 Marindustry Drive San Diego, CA 92

Phone: 858-587-3600 Fax: 858-453-6034 Email: bseeger@hazardcon.com

Services needed: Hazard Construction is seeking qualified and certified DBE subcontractors, and
material and/or equipment suppliers in the areas of work included in, but not limited to, those listed
below. A complete set of plans, specifications and any addendums that may be issued for this project
are available for your review at no charge in our plan room or download at the agency?s website:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-414304/ *** THIS IS A
PREVAILING WAGE PROJECT *** SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION
AREA SIGNS, TRAFFIC CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE
MESSAGE SIGN, PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA
MONITORING, CLEARING AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT
MIX APSPHALT SUPPLY, INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING
STEEL, STRUCTURAL CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING,
MIDWEST GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage
bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your
scope of work requires materials, please consider and list suppliers on your quote. For all public
projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard
will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company
should you need assistance in obtaining bonding, lines of credit or required insurance, equipment,
supplies and or materials. Please visit our website to view Hazard Construction Company?s
Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors
at http://www.hazardconstruction.com/HCCInsReq.pdf. Please note that the requirements of SB 854
became effective on March 1, 2015. From this point forward All contractors and subcontractors who
bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor
may be listed on a public works projects without this registration # and expiration date. The
following link leads you to a search website where you can enter the contractor?s legal name or
license number https://efiling.dir.ca.gov/PWCR/Search.action

Date posted: 10/16/2017

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe assist.php?id=11-414304 10/16/2017



* Proof of Publication

In the year of 2017

October 30th

Requesting bids - ALL TRADES Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: Lead Compliance Plan, Construction Area Signs. Traffic Control System, Traffic Striping
Portable Changeable Message Sign, Prepare Water Pollution Control Program, Work Area Monitoring,
Clearing And Grubbing, Roadside Clearing, Erosion Cantrol, Hot Mix Asphalt Supply, Install Dike, Cold
Plane Pavement, Bar Reinforcing Steel, Structural Concrete, Bridge Removal, Rock Slope Protection

Fencing, Midwest Guardrail, Concrete Barrier, Rumble Strip

Project: Upgrade Bridge Rails and Guardrail System

Owner: Caltrans  Project #: 11-414304
Location: San Diego County near Warner Springs at Canada Verde Creek
Bridge and at Agua Caliente Creek Bridge (on RTE 79)

BID DATE: November 09, 2017 at 2:00 PM

Hazard Construction Company
Contact: Brian Seeger (bseeger@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034
**THIS IS A PREVAILING WAGE PROJECT ™"

8 compiete sel tf plans $pecs and ANy AAEnuO are Svaisbie fof your revew af na charge in ou plan roor of Caltrans webste

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE DBE, UDBE
DVBE, SBE MBE WBE and OBE businesses. If your scope of work requires materials, please consider and kst suppliers on
your quete.

For all public projects Payment and Performance Bonds are required for 100% of the subcantract amount. Hazard wil compensate
for up 1o 3% for the required Bonds.

Please contact Hazard Comstruction Company should you need assistance in obtaining bonding. lines of credit or reuulu.-d
insurance, equipment, supplies and or matenals. Please visit our website to view Hazard Construction [
Requirements for General Liability, Auto and Waorkers' Compensation for Subcontractors at hifg. fwww hazardcs

015 From ths wmr forward All contractors and.

pi RIR No Subcontractor

g link leads you fo &
4
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AGC’s GOOD FAITH ADVERTISING REPORT




* Proof of Publication

October 23rd
In the year of 2017

Requesting bids - ALL TRADES Especially From Certified

DBE subcontractors, suppliers and vendors
SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Traffic Striping
Portable Changeable Message Sign, Prepare Water Pollution Control Program, Work Area Monitoring,
Clearing And Grubbing, Roadside Clearing, Erosion Cantrol, Hot Mix Asphalt Supply, Install Dike. Cold

Plane Pavement, Bar Reinforcing Steel, Structural Concrete, Bridge Removal, Rock Slope Protection
Fencing, Midwest Guardrall, Concrete Barrier, Rumble Strip

Project: Upgrade Bridge Rails and Guardrail System

Owner: Caltrans  Project #: 11-414304
Location: San Diego County near Warner Springs at Canada Verde Creek
Bridge and at Agua Caliente Creek Bridge (on RTE 79)

BID DATE: November 09, 2017 at 2:00 PM

Hazard Construction Company
Contact: Brian Seeger (bseeger@hazardcon com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

***THIS IS A PREVAILING WAGE PROJECT ***

8 compiete sl of tlans. specs and any addenud are avaikable for your fevew & 70 Charge i Gur pian oom or Callans webste

IMPORTANT! We are an Equal Oppertunity Employer. We saek and encourage bids from certified SLBE, ELBE, DBE, UDBE

DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and kist supphers on

your quate

Fot all public projects Payment and Performance Bands are required for 100% of the subcantract amount. Hazard will compensate

for up to 3% for the required Bonds,

Please contact Hazard Consiruction Company should you need assistance in oblaining Bonding, lines of credit or required

insurance, equipment, supplies and or materisls. Please visit our website to view Hazard Construction Comy
nts for General Liabilty, Auta and Workers' C for st hitp:/www hazardoe

eftective on March 1 2015 From this port forward

All contractors and
D Ll 1) roiect 2 nd o T pe fo QIR No Subcontractor
may be Jisted on @ public works project wilout this regixiration # and expiration data. Tha following link leads you to a

zsarchwetso whro you con e e cortacty s g ame o beenes pumter (g jetlogdi ey PR euctey
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AGC’s GOOD FAITH ADVERTISING REPORT




REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM
Report is distributed each Monday

Company Name: Hazard Construction Company

Contact Person: Please send proof to Apryle at abriede@hazardcon.com

Address: PO Box 229000

City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax 858-453-6034

Email: bseeger@hazardcon.com

AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace
at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a “sample ad.” If providing a sample ad please submit
via email to planroom@agcsd.org.

Project Name: Upgrade Bridge Rails and Guardrail System
Project #: 11-414304 Bid Date: 11/09/17 Bid Time: 2:00PM

Pr0jeCt Location: San Diego County near Warner Springs at Canada Verde Creek Bridge and at Agua Caliente Creek Bridge (on RTE 79)

Project Owner: Caltrans Phone #:
Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) (or attach sample ad).

Select Certified Business Codes to be included in ad:
DBE [0 UDBE O WBE O HUBZone [0 SDBE O SMBE 0 SLBE
O DVBE O MBE O SBE [ 8A Certified O sDVOSB O ELBE O vosB

Select Ad Size: 3.5" x 3.5" ($50) *Includes 2 consecutive weeks of publishing

D3.5” x 5" ($100)  *Includes 2 consecutive weeks of publishing
*If more than two weeks of publishing is desired, Non-AGC members will be charged an additional publishing fee.

Ad Run Dates:
Please include the dates (2 consecutive weeks) you'd like the ad to run (consecutive Mondays):

1. 10/23/17 2 19/,23430’10{50 3 4
AGC Members receive 25% off listed rates.




Hazard Construction is seeking qualified and certified DBE subcontractors, and material
and/or equipment suppliers in the areas of work included in, but not limited to, those listed
below.

A complete set of plans, specifications and any addendums that may be issued for this
project are available for your review at no charge in our plan room or download at the
agency’'s website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-414304/

***THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN,
PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING,
CLEARING AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX
APSPHALT SUPPLY, INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING
STEEL, STRUCTURAL CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION,
FENCING, MIDWEST GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids
from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE
businesses. If your scope of work requires materials, please consider and list
suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the
subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in
obtaining bonding, lines of credit or required insurance, equipment, supplies and or
materials. Please visit our website to view Hazard Construction Company's Insurance
Requirements for General Liability, Auto and Workers’ Compensation for
Subcontractors at http://www.hazardconstruction.com/HCCinsReq.pdf.

Please note that the requirements of SB 854 became effective on March 1, 2015.
From this point forward All contractors and subcontractors who bid or work on
a public works project must register and pay an annual fee to DIR. No
Subcontractor may be listed on a public works projects without this
registration # and expiration date. The following link leads you to a search
website where you can enter the contractor’'s legal name or license number:
https://efiling.dir.ca.gov/PWCR/Search.action




AGC GOOD FAITH ADVERTISING REPORT

DVBE, DBE, MBE, WBE, ETC.

Meet your firm’s Disabled Veteran Business Enterprise (DVBE), “Good Faith Effort”
requirements as well as your MBE, DBE, and WBE “Good Faith Effort” requirements by
advertising in AGC’s Good Faith Advertising Report.

On May 3, 2004 the California Department of General Services approved AGC’s Good Faith
Advertising Report as a Focus Publication. The AGC Report was also approved as a Trade
Publication, which assists contractors in complying with MBE, WBE, OBE, etc. “Good Faith”
requirements. The "Good Faith Effort” requirement requires advertising in both a Focus and Trade
Source.

AGC'’s Good Faith Advertising Report was approved as a Focus Publication because AGC provides
the Report free of charge to a number of certified DVBE construction oriented firms statewide. We
have also been publishing articles that detail DVBE firms. Most public projects in San Diego require
publishing ads soliciting DVBE interest in a Focus and Trade Paper.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at
(858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

The AGC Good Faith Advertising Report is published every Monday. The deadline to
submit ads is Friday at 5:00 PM. No proof will be provided. Once the ad has been
published a “Proof of Publication” will be mailed and the company will be billed at the
end of each month. Ad will run for two consecutive weeks.

Good Faith Ad Rates:

Fora 3.5” x 3.5” Ad: $50
Fora3.5” x5” Ad: $100

AGC San Diego Members receive 25% off listed rates.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at
(858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

AGC PLan Room * 4355 RurrIN Rp, STe 103 » San Dieco, CA 92123 *PHonE: (858) 874-8560 « Fax: (858) 874-8569
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TRANSMISSION OK

JOB NO. 2995
DESTINATION ADDRESS 8748569
SUBADDRESS

DESTINATION ID

ST. TIME 10/16 14:02
TX/RX TIME 01'o02

PGS. 2

RESULT OK

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM
Report is distributed each Monday

Company Name: Hazard Construction Company

Contact Person: Please send proof to Apryle at abriede@hazardcon.com
Address: PO Box 229000
City: San Diego state: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034

Email: bseeger@hazardcon.com

AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace
at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a “sample ad.” If providing a sample ad please submit
via email to planroom@agcsd.org.

Project Name; Upgrade Bridge Rails and Guardrail System

Project #: 11-414304 Bid Date: 11/09/17 Bid Time: 2:00PM
Project Location: San Diego County near Warner Springs at Canada Verde Creek Bridge and at Agua Caliente Creek Bridge (on RTE 79)
Project Owner; Caltrans Phone #:

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) (or attach sample ad).

Select Certified Business Codes to be included in ad:

DBE [ UDBE O wWBE O HUBZone [0 SDBE O sSvBE [ SLBE
m r/oc M aoc M cnc oA Cartifiad M anvNsRr M FIRF MyvosRkr



Upgrade Bridge Rails and Guardrail System | Local Bidding Opportunities | SDCOC

SAN DIEGOPTAC
Contractn Opporturvtes Centw
Home About Application Training Local Bids Resources News Sponsor Us

Local Bidding Opportunities (in |l £

Page 1 of 2

One on One Counseling Contract Opportunities Training and Workshops

e-mail updates

Client Success

« Back to Directory

SDCOC has assisted clients in

Upgrade Bridge Rails and Guardrail System

Category: Construction, Requests for Subs/Suppliers

obtaining over $1 Billion in
contracts!

. o View some of our client success
Project Agency Owner: State of California (Caltrans) stories at: SDCOC Success Stories

Name of Prime Contractor: Hazard Construction Company

Learn about PTAC Centers: PTAC
Opportunity Description: Hazard Construction is seeking qualified and certified DBE Program Video

subcontractors, and material and/or equipment suppliers in the areas of work included in, but not
limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are SDCOC Sponsors

available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-414304/ /B Small Business Sector

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER
POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING,
ROADSIDE CLEARING, EROSION CONTROL, HOT MIX APSPHALT SUPPLY, INSTALL DIKE,
COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE
REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE
BARRIER, RUMBLE STRIP

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified
SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work
requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines
of credit or required insurance, equipment, supplies and or materials. Please visit our website to view
Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers'
Compensation for Subcontractors at http://www.hazardconstruction.com/HCClInsReq.pdf.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point
forward All contractors and subcontractors who bid or work on a public works project must register
and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this
registration # and expiration date.

The following link leads you to a search website where you can enter the contractor’s legal name or
license number https://efiling.dir.ca.gov/PWCR/Search.action

Bid Due Date:
11/09/2017

Time Bid is Due: 2:.00PM

http://ptac-sandiego.org/bids-directory/4647/upgrade-bridge-rails-and-guardrail-system/

11/3/2017



Upgrade Bridge Rails and Guardrail System | Local Bidding Opportunities | SDCOC Page 2 of 2

Contact Name: Bryan Seeger bseeger@hazardcon.com
Contact Address: 6465 Marindustry Drive San Diego, CA 92121
Contact Phone Number: 858-587-3600

Contact Fax: 858-453-6034

Contact Email: bseeger@hazardcon.com

Website Address: hitp://www.hazardcon.com

A Program of: f 2 i
San Diego Contracting Opportunities Center Website Design By:
(SDCOC) 190 2Y:

M%‘ 880 National City Blvd. [ g P
@) Suite 7100 HEgricy
sz National City, CA 91950
619-216-6671

Copyright 2017 | sdcoc@ptac-sandiego.org

http://ptac-sandiego.org/bids-directory/4647/upgrade-bridge-rails-and-guardrail-system/ 11/3/2017



Post Bid Opportunities | SDCOC

Page 1 of 1

One on One Counseling Contract Opportunities Training and Workshops

|

SAN DIEGOPTAC ’
Cortractng Covorhvbes Cestw ————
Home About Application Training & Programs Bids Resources News Sponsor Us

Post Bid Opportunities

Agencies and Prime Contractors are welcome to post bidding opportunities/requests for
subs/suppliers by completing the listing below. San Diego Contracting Opportunities Center can
only provide a list of contractors/subcontractors/suppliers to program sponsors. If you are not a
program sponsar, your bidding opportunity will be posted to our Directory of Bids only.
Unfortunately, due to limited resources, we cannot provide letters confirming when you
submitted your opportunity.

Submit A Listing

3 - Submission Received

Your listing has been submitted.

Return to directory.

A-Rrogranof. San Diego Contracting Opportunities Center

(sbcoc)

w,z’ 880 National City Blvd.
O Suite 7100

T R National City, CA 81950
619-216-6671
Copyright 2017 | sdcoc@ptac-sandiego.org

http://ptac-sandiego.org/request-for-subs/

E ﬂ e-mail updates

Client Success

SDCOC has assisted clients in
obtaining over $1 Billion in
contracts!

View some of our client success
stories at: SDCOC Success Stories

Learn about PTAC Centers: PTAC
Program Video

SDCOC Sponsors

Website Design By:

!T;g;-.‘tg

10/17/2017



Send Information to Dodge - Formstack Page 1 of |

DODG=

Thank you for submitting your Add Your Project to Dodge request to Dodge Data & Analytics.

Our database will be updated within the next 24-48 business hours. \We may contact you if
additional information is needed.

Request ID 358963893

DODG= Dynamic Insights

http://www.formstack.com/forms/index.php 10/18/2017



Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California




Hazard Construction Company
is seeking certified and qualified DBE subs and/or
suppliers to provide

SUBTRADES: LEAD COMPLIANCE PLAN,
CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, TRAFFIC STRIPING,
PORTABLE CHANGEABLE MESSAGE SIGN,
PREPARE WATER POLLUTION CONTROL
PROGRAM, WORK AREA MONITORING,
CLEARING AND GURBBING, ROADSIDE
CLEARING, EROSION CONTROL, HOT MIX
APSPHALT SUPPLY, INSTALL DIKE, COLD
PLANE PAVEMENT, BAR REINFORCING
STEEL, STRUCTURAL CONCRETE, BRIDGE
REMOVAL, ROCK SLOPE PROTECTION,
FENCING, MIDWEST GUARDRAIL,
CONCRETE BARRIER, RUMBLE STRIP

*axdsx THIS IS A PREVAILING WAGE
PROJECT****%

A complete set of plans, specifications and any
addendums that may be issued for this project are
available for your review at no charge in our plan
room or download at the agency's website:

http://www.dot.ca.gov/hg/esc/oe/project_ads adde
nda/11/11-414304/

for Upgrade Bridge Rails and Guardrail System in
Warner Springs,CA

IMPORTANT! We are an Equal Opportunity
Employer. We seek and encourage bids from
certified SLBE, ELBE, DBE, UDBE, DVBE, SBE,
MBE, WBE and OBE businesses. If your scope of
work requires materials, please consider and list
suppliers on your quote.

For all public projects Payment and Performance
Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for
the required Bonds.

Please contact Hazard Construction Company

should you need assistance in obtaining bonding,
lines of credit or required insurance, equipment,
supplies and or materials. Please visit our website to
view Hazard Construction Company's Insurance
Requirements for General Liability, Auto and
Workers' Compensation for Subcontractors at
http://www hazardconstruction.com/HCClInsReq.pdf.

Please note that the requirements of SB 854 became
effective on March 1, 2015. From this point forward
All contractors and subcontractors who bid or work
on a public works project must register and pay an
annual fee to DIR. No Subcontractor may be listed
on a public works projects without this registration #

Contact: Bryan Seeger bseeger(@hazardcon.com
6465 Marindustry Drive

San Diego,CA,92121

Phone:(858) 587-3600

Fax:(858) 453-6034
Email:bseeger@hazardcon.com

Bid Due on:11/09/2017 at 02:00 PM
Solicitation Number: CT 11-414304

and expiration date.




The following link leads you to a search website
where you can enter the contractor's legal name or
license number
https://efiling.dir.ca.gov/PWCR/Search.action

The Hazard Construction Company Good Faith Effort ad has been published in both the
Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. | am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Tue Oct 17
18:51:55 +0000 2017

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved




Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California




Hazard Construction Company
is seeking certified and qualified DBE subs and/or
suppliers to provide

SUBTRADES: LEAD COMPLIANCE PLAN,
CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, TRAFFIC STRIPING,
PORTABLE CHANGEABLE MESSAGE SIGN,
PREPARE WATER POLLUTION CONTROL
PROGRAM, WORK AREA MONITORING,
CLEARING AND GURBBING, ROADSIDE
CLEARING, EROSION CONTROL, HOT MIX
APSPHALT SUPPLY, INSTALL DIKE, COLD
PLANE PAVEMENT, BAR REINFORCING
STEEL, STRUCTURAL CONCRETE, BRIDGE
REMOVAL, ROCK SLOPE PROTECTION,
FENCING, MIDWEST GUARDRAIL,
CONCRETE BARRIER, RUMBLE STRIP

*xkxx* THIS IS A PREVAILING WAGE
PROIBCT ke

A complete set of plans, specifications and any
addendums that may be issued for this project are
available for your review at no charge in our plan
room or download at the agency's website:

http://www .dot.ca.gov/hqg/esc/oe/project ads adde
nda/11/11-414304/

for Upgrade Bridge Rails and Guardrail System in
Warner Springs,CA

IMPORTANT! We are an Equal Opportunity
Employer. We seek and encourage bids from
certified SLBE, ELBE, DBE, UDBE, DVBE, SBE,
MBE, WBE and OBE businesses. If your scope of
work requires materials, please consider and list
suppliers on your quote.

For all public projects Payment and Performance
Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for
the required Bonds.

Please contact Hazard Construction Company

should you need assistance in obtaining bonding,
lines of credit or required insurance, equipment,
supplies and or materials. Please visit our website to
view Hazard Construction Company's Insurance
Requirements for General Liability, Auto and
Workers' Compensation for Subcontractors at
http://www hazardconstruction.com/HCCInsReq.pdf.

Please note that the requirements of SB 854 became
effective on March 1, 2015. From this point forward
All contractors and subcontractors who bid or work
on a public works project must register and pay an
annual fee to DIR. No Subcontractor may be listed
on a public works projects without this registration #

Contact: Bryan Seeger bseeger@hazardcon.com
6465 Marindustry Drive

San Diego,CA,92121

Phone:(858) 587-3600

Fax:(858) 453-6034
Email:bseeger@hazardcon.com

Bid Due on:11/09/2017 at 02:00 PM
Solicitation Number: CT 11-414304

and expiration date.




The following link leads you to a search website
where you can enter the contractor's legal name or
license number
https://efiling.dir.ca.gov/PWCR/Search.action

The Hazard Construction Company Good Faith Effort ad has been published in both the
Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. | am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Tue Oct 17
18:51:55 +0000 2017 :

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague 111

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved




I R\ Phone (858) 587-3600

B E ) Fax (858) 453-6034
. - 6465 Marindustry Place
San Diego, CA 92121

HAZARD hazardconstruction.com
CONSTRUCTION License No. 750542 A/B

October 16, 2017
LIST OF BIDDER'’S - (FREE BIDDERS LIST AD)
FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569

to: DAILY CONSTRUCTION SERV (Reed Pub)  Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com

to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com
ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE
TO: Subcontractors and Suppliers
OWNER: Caltrans

PROJECT #: 11-414304
PROJECT: Upgrade Bridge Rails and Guardrail System

LOCATION: RTE 79, San Diego County near Warner Springs at Canada Verde Creek
And at Agua Caliente Creek Bridge

BID DATE: November 9, 2017 BID TIME: 2:00PM
CONTACT: Bryan Seeger bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or
equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are
available for your review at no charge in our plan room or download at the agency’s website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-414304/
*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER
POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING,
ROADSIDE CLEARING, EROSION CONTROL, HOT MIX APSPHALT SUPPLY, INSTALL DIKE,
COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE
REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE
BARRIER, RUMBLE STRIP



IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from
certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If
your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the
subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining
bonding, lines of credit or required insurance, equipment, supplies and or materials. Please
visit our website to view Hazard Construction Company’s Insurance Requirements for
General Liability, Auto and Workers’ Compensation for Subcontractors at
http://www.hazardconstruction.com/HCClInsReq.pdf.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point
forward All contractors and subcontractors who bid or work on a public works project must
register and pay an annual fee to DIR. No Subcontractor may be listed on a public works
projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor’s legal name
or license number: https:/efiling.dir.ca.gov/PWCR/Search.action
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TRANSMISSION OK

JOB NO. 3010
DESTINATION ADDRESS 13122757197
SUBADDRESS
DESTINATION ID
ST. TIME 10/16 15:29
TX/RX TIME 00' 58
PGS. 2
RESULT OK
A B Phone (858) 587-3600
P TR Fax (858) 453-6034
. - 6465 Marindustry Place
San Diego, CA 92121
HAZARD hazardconstruction.com
CONSTRUCTION License No. 750542 A/B
October 16, 2017
LIST OF BIDDER’S - (FREE BIDDERS LIST AD)
FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161
to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569

to: DAILY CONSTRUCTION SERV (Reed Pub)  Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com

to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com
ADVERTISING DATES: ASAP Listing to run:  UNTIL BID DATE
{9 - Subcontractors and Suppliers
OWNER: Caltrans

PROJECT #: 11-414304
PROJECT: Upgrade Bridge Rails and Guardrail System

LOCATION: RTE 79, San Diego County near Warner Springs at Canada Verde Creek
And at Agua Caliente Creek Bridge

BID DATE: November 9, 2017 BID TIME: 2:00PM
CONTACT: Bryan Seeger bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or
equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are
available for your review at no charge in our plan room or download at the agency’s website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-414304/
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TRANSMISSION OK

JOB NO. 3008
DESTINATION ADDRESS 8748569
SUBADDRESS
DESTINATION ID
ST. TIME 10/16 15:28
TX/RX TIME 00' 47
PGS. 2
RESULT OK
I R N Phone (858) 587-3600
Fax (858) 453-6034
- - 6465 Marindustry Place
San Diego, CA 92121
HAZARD hazardconstruction.com
CONSTRUCTION License No. 750542 A/B
October 16, 2017
LIST OF BIDDER’S - (FREE BIDDERS LIST AD)
FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161
to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569

to: DAILY CONSTRUCTION SERV (Reed Pub)  Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com

to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com
ADVERTISING DATES: ASAP Listing to run:  UNTIL BID DATE
EAREERRRRRERERERERRRRRRRRRRRRRRRRRRRRRRRRRERRRRRERRRRRRRRERRRRRERRNRRNSENNERSESRGSEHRSE.R:ES;EH:EH}]}
TO: Subcontractors and Suppliers

OWNER: Caltrans
PROJECT #: 11-414304
PROJECT: Upgrade Bridge Rails and Guardrail System

LOCATION: RTE 79, San Diego County near Warner Springs at Canada Verde Creek
And at Agua Caliente Creek Bridge

BID DATE: November 9, 2017 BID TIME: 2:00PM
CONTACT: Bryan Seeger bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or
equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are
available for your review at no charge in our plan room or download at the agency’s website:

http://www.dot.ca.gov/hqg/esc/oe/project_ads_addenda/11/11-414304/
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TRANSMISSION OK

JOB NO. 3009
DESTINATION ADDRESS 18006422437
SUBADDRESS
DESTINATION ID
ST. TIME 10/16 15:28
TX/RX TIME 03' 09
PGS. 2
RESULT OK
. ‘ Phone (858) 587-3600
ARTEEEER Fax (858) 453-6034
. - 6465 Marindustry Place
San Diego, CA 92121
HAZARD hazardconstruction.com
CONSTRUCTION License No. 750542 A/B
October 16, 2017
LIST OF BIDDER’S - (FREE BIDDERS LIST AD)
FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161
to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569

to: DAILY CONSTRUCTION SERV (Reed Pub)  Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com

to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com
ADVERTISING DATES: ASAP Listing torun:  UNTIL BID DATE
TO: Subcontractors and Suppliers
OWNER: Caltrans

PROJECT #: 11-414304
PROJECT: Upgrade Bridge Rails and Guardrail System

LOCATION: RTE 79, San Diego County near Warner Springs at Canada Verde Creek
And at Agua Caliente Creek Bridge

BID DATE: November 9, 2017 BID TIME: 2:00PM
CONTACT: Bryan Seeger bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or
equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are
available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-414304/
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I B Phone (858) 587-3600

LTS Fax (858) 453-6034
A W 6465 Marindustry Place
San Diego, CA 92121

HAZARD hazardconstruction.com

CONSTRUCTION License No. 750542 A/B

REQUEST FOR ASSISTANCE

DATE: October 18, 2017
TO: Subcontractors and Suppliers
OWNER: Department of Transportation (Caltrans)

PROJECT: Upgrade Bridge Rails and Guardrail System
PROJ. NO.: 11-414304 Federal-Aid: ACST-P079(042)E

LOCATION: San Diego County near Warner Springs at Canada Verde Creek Bridge
and at Agua Caliente Creek Bridge (On Route 79)

BID DATE: 11/09/17 BID TIME: 2:00PM
CONTACT: Bryan Seeger bseeger@hazardcon.com

Dear Sir/Ma’am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE
subcontractors, and material and/or equipment suppliers in the areas of work included in, but not
limited to, those listed below:

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN,
PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING
AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX APSPHALT SUPPLY,
INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL
CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST
GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified
SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work
requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding,
lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to
view Hazard Construction Company's Insurance Requirements for General Liability, Auto and
Workers’ Compensation for Subcontractors at http://www.hazardconstruction.com/HCClnsReq.pdf.

Please forward any information you may have to (858) 587-3600 or bidinvites@hazardcon.com.

Thank you for your assistance.
Estimating



F B\ Phone (858) 587-3600

RIERREEY Fax (858) 453-6034
. - 6465 Marindustry Place
San Diego, CA 92121

HAZARD hazardconstruction.com
CONSTRUCTION License No. 750542 A/B

REQUEST FOR ASSISTANCE

DATE: October 18, 2017
TO: Subcontractors and Suppliers
OWNER: Department of Transportation (Caltrans)

PROJECT: Upgrade Bridge Rails and Guardrail System
PROJ. NO.: 11-414304 Federal-Aid: ACST-P079(042)E

LOCATION: San Diego County near Warner Springs at Canada Verde Creek Bridge
and at Agua Caliente Creek Bridge (On Route 79)

BID DATE: 11/09/17 BID TIME: 2:00PM
CONTACT: Bryan Seeger bseeger@hazardcon.com

Dear Sir/Ma’'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE
subcontractors, and material and/or equipment suppliers in the areas of work included in, but not
limited to, those listed below:

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN,
PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING
AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX APSPHALT SUPPLY,
INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL
CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST
GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified
SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work
requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding,
lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to
view Hazard Construction Company's Insurance Requirements for General Liability, Auto and
Workers’ Compensation for Subcontractors at http://www.hazardconstruction.com/HCClnsReq.pdf.

Please forward any information you may have to (858) 587-3600 or bidinvites@hazardcon.com.

Thank you for your assistance.
Estimating



Apryle Briede

=== = —
From: Microsoft Outlook
To: info@wcoeusa.org
Sent: Wednesday, October 18, 2017 7:39 AM
Subject: Relayed: CT 11-414304 Request for Assistance

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

info@wcoeusa.org (info@wcoeusa.orqg)

Subject: CT 11-414304 Request for Assistance

CT11-414304
Request for Assi...



Apryle Briede

From: Microsoft Outlook

To: chida@sdvoice.info

Sent: Wednesday, October 18, 2017 7:39 AM
Subject: Relayed: CT 11-414304 Request for Assistance

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

chida@sdvoice.info (chida@sdvoice.info)

Subject: CT 11-414304 Request for Assistance

CT11-414304
Request for Assi...



Myle Briede -

From: Microsoft Outlook

To: samya.sdchcc@gmail.com

Sent: Wednesday, October 18, 2017 7:39 AM
Subject: Relayed: CT 11-414304 Request for Assistance

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

samya.sdchcc@gmail.com (samya.sdchcc@gmail.com)

Subject: CT 11-414304 Request for Assistance

CT11-414304
Request for Assi...



Apryle Briede

From: Microsoft Outlook

To: llangworthy@dyna-sd.com

Sent: Wednesday, October 18, 2017 7:39 AM
Subject: Relayed: CT 11-414304 Request for Assistance

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

llangworthy@dyna-sd.com (llangworthy@dyna-sd.com)

Subject: CT 11-414304 Request for Assistance

CT11-414304
Request for Assi...



Apryle Briede

e
From: Microsoft Outlook
To: American Heritage Protection
Sent: Wednesday, October 18, 2017 7:39 AM
Subject: Relayed: CT 11-414304 Request for Assistance

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

American Heritage Protection (info@americanheritageprotection.com)

Subject: CT 11-414304 Request for Assistance

CT11-414304
Request for Assi...



AE:!Ie Briede

From: Microsoft Outlook

To: info@disabledbusiness.com

Sent: Wednesday, October 18, 2017 7:39 AM
Subject: Relayed: CT 11-414304 Request for Assistance

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

info@disabledbusiness.com (info@disabledbusiness.com)

Subject: CT 11-414304 Request for Assistance

CT11-414304
Request for Assi...



Caltrans - Office Engineer - Opt-in Records Page 1 of 3

Home - Construction Contract Awards -» Opt-in Records

Opt-in Records

Search Results: Opt-in's on 11-414304

8 Opt-in records found.

IAKA Environmental |
[6650 Montresor Place, Alta Loma, CA 91737 |
IPhone: 323-547-9605 ~|[Fax Number: 323-589-2430 ]

|

IDisadvantaged status: SBE

Services offered: We are the SWPPP Specialists in business since
11-414304/2005, an SBE Company. We proudly serve the Golden State from San
Diego County to Del Norte County and everywhere in between. We
Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water
Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans
with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control
Plan, Lead Compliance plan. QSP/QSD training, BMP Training,
please call for prices.

|A.C. DIKE CO
|2788 VENTURE DR LINCOLN, CA, 95648

11-414304/Phone: 916-645-7747 [Fax Number: 916-645-9618
IDisadvantaged status:

Services offered: Place asphalt dike.

[Pavement Recycling Systems

[10240 San Sevaine Way Mira Loma Ca 91752
11-414304|[Phone: 951-682-1091 [Fax Number: 951-682-1094
IDisadvantaged status:

Services offered: Cold planing, grind for rumble strips

11-414304 lStatewide Traffic Safety & Signs, Inc.

113755 Blaisdell Place Poway, Ca, 92064

|Ph0ne: 858-679-7292 lﬁax Number: 858-679-7117
IDisadvantaged status:

1| — | S— | i— | | — — ) S—— ) — ) — — | S—) — ) — | o— — — | —

Services offered: Statewide Traffic Safety and Signs designs,
manufactures, sells, rents and installs active and passive traffic
ontrol systems. We have the capabilities to remove, reset, relocate,
rnish and install these systems in all temporary or permanent
pplications. Our scope includes Construction Area Signs, Traffic
Control Flagging, Flashing Arrow Signs, Changeable Message Signs,
Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-414304 10/16/2017



Caltrans - Office Engineer - Opt-in Records

LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail
Material, Midwest Guardrail System (MGS), Flared Terminal Systems,
In-Line Terminal Systems, Alternative Temporary Crash Cushion
Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures,
Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and
pre-form materials. Locations Servicing California and Nevada:
Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield,
Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

11-414304

|Alfred Civil Engineering, Inc.

|7604 Soquel Way Citrus Heights, California 95610

[Phone: 916-241-5309 |[Fax Number: 916-374-7383
IDisadvantaged status: DBE SBE

IServices offered: SWPPP planning

11-414304

IACL Construction Co., Inc

[207 W. State Street Ontario, CA 91761

IPhone: 909-391-4477 |[Fax Number: 909-391-4472
IDisadvantaged status:

IServices offered: CONCRETE BARRIER

11-414304

lmperial Sprinkler Supply, Inc.

18 branches in California Corporate Office - Anaheim
[Phone: 760-559-0078 |[Fax Number: 714-982-5095
IDisadvantaged status:

IR RN EEEEEN S

Services offered: Distributor of products and technical services
offered: Imperial is a large family owned distributor of Caltrans
Approved Erosion Control, Construction & Stabilization Fabrics,
Storm Water, Water Works, Landscape, Irrigation, Controllers and
more. Imperial has 18 fully stocked branches with the largest delivery
fleet in California to serve your company. Imperial also offers correct
product specification & identification, installation education,
submittal packages & certificates of compliance to complete your RFI,
RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or
KentG@ImperialSprinkler.com for Erosion Control, Sediment Control
and Construction Fabrics. For Landscape, Irrigation, Storm Water
and Water Works, please contact our Customer Service and Quote
Department. Main (714)792-2920 Fax (714)982-5095
QuoteDepartment@ImperialSprinkler.com
CustomerService@ImperialSprinkler.com

11-414304

Maneri Traffic Control, Inc.
l47423 Rainbow Canyon Rd. Temecula, CA 92592
[Phone: 951-695-5104 ~|IFax Number: 951-695-5105

A

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=11-414304

Page 2 of 3

10/16/2017



Caltrans - Office Engineer - Opt-in Records Page 3 of 3

IDisadvantaged status: DBE SBE |

Services offered: MANERI TRAFFIC CONTROL, INC. offers
construction area traffic control, pems, attenuator trucks with and
without driver, pilot car, flagging, crash cushions, ramp notification
signs, construction area signs, delineators, channelizers, and much
more. E-mail oavila@maneritrafficcontrol.com if you have any

questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and
SBE.

http://www.dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=11-414304 10/16/2017



Unified Certification Program Page 1 of 32

Back To Queryv Form

Search Returned 50 Records Thu Oct 19 09:36:58 PDT 2017

Query Criteria

District: 11

County: SAN DIEGO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM
C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1601 CLEARING &
GRUBBING 2021 HYDROSEEDING C2030 EROSION CONTROL C3910 PAVING ASPHALT
(ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5201
REINFORCING STEEL C7200 ROCK SLOPE PROTECTION C8000 FENCING C8320 METAL
BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC

STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING

Firm Type: DBE

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

https://ucp.dot.ca.gov/QuerySubmit.do

5270
A B S L CONSTRUCTION
29393 PACIFIC ST

HAYWARD
CA
94544

DBE
Daryl@abslconstruction.com
LUIS M. ALLENDE

(510)

727-0900

()

(510)

727-0900

DEPARTMENT OF TRANSPORTATION

01:02: 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25, 26, 27, 28, 29,
30: 31: 32; 33: 34; 35; 36; 37; 38; 39; 40; 41; 42; 43: 44; 45, 46; 47; 48; 49; 50; 51; 52; 53, 54, 55, 56; 57, 58,

01; 02; 03; 04; 05; 06, 07; 08; 09; 10; 11; 12;

237310; 238110; 238120, 238910;

C1901 ROADWAY EXCAVATION: C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY
ITEMS: C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;
C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING &
GRUBBING: C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
C1201 TRAFFIC CONTROL SYSTEM: C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR
CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;

A General Engineering Contractor; B General Building Contractor;

M

HISPANIC
DBE

10/19/2017



Unified Certification Program

Firm ID
Firm/DBA Name
Address Line1
Address Line2

40742
A S CONTRACTORS, INC.
5347 COLE ROAD

Page 2 of 32

City MARIPOSA

State CA

Zip Code1 95338

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail deni@sti.net

Contact Name DENI SMITH

Area Code (209)

Phone Number 742-6684

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (209)

Fax Phone Number 966-2643

Agency Name CITY OF FRESNO

Counties 00;

Districts 00;

DBE NAICS 236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110;
238120; 238130; 238140; 238170, 238190; 238350; 238390; 238990; 541620,

ACDBE NAICS

C6820 PERMEABLE MATERIAL; C1901 ROADWAY EXCAVATION; C7180 CAST IRON SEWER PIPE;

C1920 STRUCTURE EXCAVATION; C6800 SUBSURFACE DRAIN; C7000 PLASTIC PIPE; C9801 BUILDING

Work Codes CONSTRUCTION; C1910 GRADING: C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT
CONSTRUCTION; C6819 FILTER FABRIC; C7191 SEWER MANHOLE; C7200 ROCK SLOPE
PROTECTION; C9829 RETAINER WALLS; C9842 MASONRY;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 34153

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

ACE FENCE COMPANY
727 N. GLENDORA AVENUE

LA PUENTE
CA
91744

DBE
KIM@acefencecompany.com
AMERICA TANG

(626)

333-0727

()

https://ucp.dot.ca.gov/Query Submit.do

10/19/2017



Unified Certification Program

Page 3 of 32

Fax Area Code (626)

Fax Phone Number 333-7843

Agency Name CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 237310; 237990;

ACDBE NAICS

Wotk Codes C8391 METAL BEAM BARRIER; C8000 FENCING; C0680 FENCING SUPPLIER; C8201 OBJECT
MARKER; C8320 METAL BEAM GUARD RAILING;

Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Trucks

Gender F

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 34242

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

ALAMEDA CONSTRUCTION SERVICES, INC.
2528 EAST 125TH STREET

COMPTON
CA
90222

DBE

kramsey@alamedaconstruction.com

KEVIN RAMSEY
(310)
635-3277

()
(310)

635-0562
CITY OF LOS ANGELES

Counties 19; 30; 33; 36; 37, 42; 56;

Districts 05; 07; 08; 11; 12;

DBE NAICS 236115: 236116; 236210; 237310; 238110; 238140; 238220; 238910; 238990;

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C1920

Work Codis STRUCTURE EXCAVATION,; C1601‘CLEARING & GRUBBING; C8901 AIR CONDITIONING/SHEET METAL;
9801 BUILDING CONSTRUCTION: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT
JOINTS - ROUT & SEAL CRACKS; C8902 HEATING;

Licenses A Gengral Engineering_ antraclor; AB Gem_eral _Building Contractor; C16 I-_'ire Protection Contractor; C20
Warm-Air Heating, Ventilation and Air-conditioning Contracto; C36 Plumbing Contractor;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 40292

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

ALBERT WILSON & ASSOCIATES

7866 HENBANE STREET

RANCHO CUCAMONGA
CA
91739

https://ucp.dot.ca.gov/QuerySubmit.do

10/19/2017



Unified Certification Program

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

7866 HENBANE STREET

RANCHO CUCAMONGA
CA
91739

DBE
chidi@awatraffic.com
CHIDI ONUMONU
(909)

483-4876

()

(909)
989-1576

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Page 4 of 32

Counties 13; 14; 15; 19; 30; 33; 36; 37; 42; 56;

Districts 05; 06; 07; 08; 09; 11; 12;

DBE NAICS 237310; 541330;

ACDBE NAICS

C9802 BUILDING CONSTRUCTION; C8773 Construction Management - Highway, Street and Bridge

Work Codes Construction; C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL
SYSTEM; C8703 TRAFFIC ENGINEER;

Licenses A Genera! Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET
Traffic Engineer;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 43203

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

ALOHA CONSTRUCTION SERVICES
27800 LAKE RIDGE DRIVE

MENIFEE
CA
92585

40335 WINCHESTER ROAD #E152

TEMECULA
CA
92591

DBE
rose@alohaconstructionservices.com
ROSEMARIE KANEHE

(760)

402-0710

(951)
232-6594

(951)

742-4690

DEPARTMENT OF TRANSPORTATION
13; 19; 30; 33, 36; 37,

07,08; 11;12;

237310; 238910; 238990,

https://ucp.dot.ca.gov/QuerySubmit.do

10/19/2017



Unified Certification Program

Page 5 of 32

C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING;

Work Codes C1910 GRADING;

Licenses A General Engineering Contractor;
Trucks

Gender 3

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 43454

Firm/DBA Name ALVAREZ AND SHAW INCORPORATED

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

13080 HWY BUSINESS 8

EL CAJON
CA
92021

PO BOX 1110

LAKESIDE
CA
92040

DBE
Dshaw@alvarezandshaw.com
CHASE ALVAREZ

(619)

383-4102

(619)
454-2484

()

DEPARTMENT OF TRANSPORTATION

Counties 19; 37;

Districts 07; 11;

DBE NAICS 237310; 238110; 238910;

ACDBE NAICS

Work Cod C1575 REMOVE BRIDGE ITEM; C1531 PLANE ASPHALT CONCRETE; C3000 Concrete Pumping; C1601
UK C00eS CLEARING & GRUBBING: C2800 CONCRETE BASE; C1580 MODIFY BRIDGE ITEM:

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 39072

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

AMERICA PACIFIC CONSTRUCTION
7161 CITRUS VALLEY AVENUE

EASTVALE
CA
92880

DBE
apconstruction09@gmail.com
ASHISH SEGHAL

(559)

https://ucp.dot.ca.gov/Query Submit.do

10/19/2017



Unified Certification Program

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

Page 6 of 32

577-9999

()

(714)
384-3988
DEPARTMENT OF TRANSPORTATION

Counties 13; 19; 30; 33; 36; 37;

Districts 07;08; 11; 12;

DBE NAICS 237310, 238910;

ACDBE NAICS

Work Cod C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1920 STRUCTURE EXCAVATION;
Oris-L0u8e C3910 PAVING ASPHALT (ASPHALT CONCRETE);

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT

Firm Type DBE

Firm ID 42231

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

https://ucp.dot.ca.gov/QuerySubmit.do

ANTHONY'S GRADING & PAVING
9955 PROSPECT AVENUE
SUITED

SANTEE

CA

92071

DBE
paving_agp@yahoo.com
ANTHONY TEJEDA
(619)

334-6167

(619)
922-3853

(619)

749-3973

DEPARTMENT OF TRANSPORTATION
02; 37

10; 11;

237310; 238910;

C9905 CUTTING; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1575 REMOVE
BRIDGE ITEM; C1980 IMPORTED BORROW, C2700 CEMENT TREATED BASE; C1940 DITCHES
EXCAVATION; C2602 AGGREGATE BASE; C1920 STRUCTURE EXCAVATION; C3940 PLACE ASPHALT
CONCRETE DIKE & MISC; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C3930
PAVEMENT REINFORCING FABRIC; C1801 DUST PALLIATIVE; C1910 GRADING; C1925 SHAPED
BEDDING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2401 LIME
TREATMENT; C2501 AGGREGATE SUBBASE; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT
CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C9829 RETAINER WALLS;

C12 Earthwork and Paving Contractor;

M

HISPANIC
DBE

10/19/2017



Unified Certification Program

Firm ID
Firm/DBA Name
Address Line1
Address Line2

37715
APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154

Page 7 of 32

City SAN FRANCISCO
State CA
Zip Code1 94134
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail sopida@apadana.us.com
Contact Name SOPIDA SIADAT
Area Code (415)
Phone Number 300-6600
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (415)
Fax Phone Number 467-7721
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 00;
Districts 00;
DBE NAICS 237110; 237310; 237990; 531210;
ACDBE NAICS
3901 ASPHALT CONCRETE; H6530 REAL ESTATE AGENTS & MANAGERS; C1531 PLANE ASPHALT
Work Codes CONCRETE: C8773 Construction Management - Highway, Street and Bridge Construction; C4201 GROOVE &
GRIND PAVEMENT; C3701 SEAL COAT;
Licenses A General Engineering Contractor;
Trucks
Gender F
Ethnicity OTHER
Firm Type DBE
Firm ID 41022

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number

BANAGA CONSTRUCTION, INC
1264 STAGECOACH TRAIL LOOP

CHULA VISTA
CA
91915

1264 STAGECOACH TRAIL LOOP

CHULA VISTA
CA
91915

DBE
frank@kiteclimbers.com
FRANK BANAGA
(619)

922-8570

()

(619)
737-9199

https://ucp.dot.ca.gov/QuerySubmit.do

10/19/2017



Unified Certification Program

Agency Name

DEPARTMENT OF TRANSPORTATION

Page 8 of 32

Counties 19; 37, 45; 53;

Districts 02:07; 11;

DBE NAICS 237310; 238910; 238990;

ACDBE NAICS

1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION;

Work Codes C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C3930 PAVEMENT
REINFORCING FABRIC: C1701 DEVELOP WATER SUPPLY; C1910 GRADING; C1930 STRUCTURE
BACKFILL;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 43789

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

BEAR EXCAVATION
10456 SECOND STREET

SANTEE
CA
92071
1977

DBE
bearex134@gmail.com
DANIEL FREUND
(619)

258-0877

(619)
733-6983

(619)
457-0504

DEPARTMENT OF TRANSPORTATION

Counties Y i

Districts 11;

DBE NAICS 237310; 238110; 238910; 238990;

ACDBE NAICS

€6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7500 MISC IRON &

STEEL FRAME, COVER & GRATE; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION;

Work Codes €1920 STRUCTURE EXCAVATION: C6500 REINFORCED CONCRETE PIPE; C1601 CLEARING &
GRUBBING: C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C7191 SEWER
MANHOLE;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 77

Firm/DBA Name BERT W SALAS, INC.

Address Line1 10769 WOODSIDE AVENUE, SUITE 201

Address Line2

City SANTEE

State CA

Zip Code1 92071

https://ucp.dot.ca.gov/QuerySubmit.do

10/19/2017



Unified Certification Program
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Zip Code2 3175

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail bsalaz@bertsalasinc.com

Contact Name BOB E. SALAZ

Area Code (619)

Phone Number 562-7711

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (619)

Fax Phone Number 258-3515

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238120; 238910, 238990;

ACDBE NAICS

C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7500 MISC IRON &

STEEL FRAME, COVER & GRATE; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C7140
CLAY SEWER PIPE: C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C6500

Work Codes REINFORCED CONCRETE PIPE; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C7065
DEBRIS RACK-DRAINAGE GATE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C9980
DEMOLITION: C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C6819 FILTER
FABRIC: C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 36219

Firm/DBA Name BLANCO CONSTRUCTION

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

19320 DALLAS AVENUE
RIVERSIDE

CA
92508

DBE

lawym2004@aol.com; blancoconst@aol.com

LEONARDO BLANCO
(951)
250-6692

()

(951)
602-2050

DEPARTMENT OF TRANSPORTATION

10; 12; 13; 15; 19; 24; 30; 33, 36; 37, 40; 42, 43; 56;

01: 04; 05; 06, 07; 08; 10; 11; 12;

237110: 237310; 238110; 238120; 238190; 238390; 238910; 238990,

https://ucp.dot.ca.gov/Query Submit.do
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Unified Certification Program
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ACDBE NAICS
E4952 SEWERAGE SYSTEMS; C1901 ROADWAY EXCAVATION; C1575 REMOVE BRIDGE ITEM; C1920

STRUCTURE EXCAVATION: C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING;

Work Codes C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL:; C1580 MODIFY BRIDGE
ITEM:; C1910 GRADING; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100
CONCRETE STRUCTURE;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 4483

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

C G O CONSTRUCTION COMPANY
3100 EAST CEDAR STREET #14

ONTARIO
CA
91761

DBE
cgoconst2@msn.com
CHARLES OJURI
(909)

930-5501

()

(909)
930-5503

DEPARTMENT OF TRANSPORTATION

Counties 13; 14; 15; 16; 19; 30; 33; 36; 37; 54
Districts 06; 07; 08; 09; 11; 12;
DBE NAICS 237310; 238120; 541490; 541618;
ACDBE NAICS
C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920
Work Codes STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C8700
CONSULTANT, NON ENGINEERING; C1930 STRUCTURE BACKFILL;
Licenses A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE
Firm ID 31128

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State

CATS EXCAVATING, INC
1944 54TH STREET

SAN DIEGO
CA
92105

https://ucp.dot.ca.gov/QuerySubmit.do

10/19/2017



Unified Certification Program

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

DBE
catsexcavatinginc@yahoo.com
NITA GROVES

Page 11 of 32

Area Code (619)

Phone Number 264-4125

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (619)

Fax Phone Number 264-7566

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 37,

Districts 10; ¥1;

DBE NAICS 237310;

ACDBE NAICS

Work Codes C1910 GRADING: C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses C12 Earthwork and Paving Contractor;
Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 39528

Firm/DBA Name CE GREEN INC.

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses

6105 MAIN AVENUE, SUITE 4

ORANGEVALE
CA
95662

6105 MAIN AVENUE, SUITE 4

ORANGEVALE
CA
95662

DBE
carole@cegreeninc.com
CAROLE E. GREEN
(916)

365-4925

()

(916)
374-7998

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19, 20; 21, 22; 23; 24, 25, 26; 27; 28, 29,
30: 31; 32; 33: 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44, 45; 46, 47, 48, 49, 50, 51, 52; 53; 54; 55; 56, 57, 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
237120; 237310; 238110; 238120; 238290; 238910, 238990,

C5501 STEEL STRUCTURES; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING;
C2066 TEMPORARY EROSION CONTROL; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9801
BUILDING CONSTRUCTION; C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105
MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB &

SIDEWALK - MISC; C8331 CONCRETE BARRIER;

https://ucp.dot.ca.gov/QuerySubmit.do
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A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64

Nonspecialized; HAZ Hazardous Waste;

Trucks

Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 43969

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

CENTRAL COAST TRAFFIC SAFETY
2356 TEELYNN AVENUE

SANTA MARIA
CA

93458

1435

P.O. BOX 136

SANTA MARIA

CA

93456

1435

DBE
jose@centralcoasttrafficsafety.com
JOSE NEGRETE

(805)

264-8807

()

()

DEPARTMENT OF TRANSPORTATION

Counties 13; 19; 33; 36; 37; 40; 42; 44; 56;

Districts 05; 07: 08; 11;

DBE NAICS 237310; 561990;

ACDBE NAICS

Work Codes C5620 ROADSIDE SIGN: C1211 TRAFFIC FLAGGERS; C1200 CONSTRUCTION AREA SIGNS; C1201
TRAFFIC CONTROL SYSTEM;

Licenses 31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D42 Sign Installation;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 40089

Firm/DBA Name CINDY TRUMP INC DBA LINDY'S COLD PLANING

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number
Extension

625 S. MOUNTAIN VIEW

LA HABRA
CA
90631

P. 0. BOX 385

LA HABRA
CA
90631

DBE
wegrindasphalt@aol.com
CINDY TRUMP

(562)

697-2286

https://ucp.dot.ca.gov/QuerySubmit.do
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Alt Area Code (714)

Alt Phone Number 904-1142

Extension

Fax Area Code (562)

Fax Phone Number 697-2039

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 10: 13: 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37, 40; 42; 50; 53, 54; 55,
Districts 02: 03; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 237990; 238910;

ACDBE NAICS

C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING; C1901 ROADWAY EXCAVATION; C3901
ASPHALT CONCRETE: C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY; C4201

Work Codes GROOVE & GRIND PAVEMENT: C2401 LIME TREATMENT; C3910 PAVING ASPHALT (ASPHALT
CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE;

Licenses A General Engineering Contractor,;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 42591

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

COLEMAN ENVIRONMENTAL ENGINEERING INC

85 EAST HIGHWAY 20

UPPERLAKE
CA
95485

P.O. BOX 1020

UPPER LAKE
CA
95485

DBE
tcoleman2009@hotmail.com
TRACY A COLEMAN
(707)

275-9016

L)

(707)
275-9025

DEPARTMENT OF TRANSPORTATION

01:02: 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17, 18; 19; 20; 21; 22, 23; 24; 25; 26; 27, 28; 29,
30: 31: 32: 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57, 58,

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12,
237310; 238910; 484110; 484220,

C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION;
C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9603 TRANSFER DUMP TRUCK; C1601 CLEARING

Work Codes & GRUBBING: C2201 FINISHING ROADWAY; C9774 TRUCKER; C9980 DEMOLITION; C1910 GRADING;
C9605 FLAT BED TRUCKING;

Licenses A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ
Hazardous Waste;

Trucks TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 42670

Firm/DBA Name

CROSS CONCEPTS INC

https://ucp.dot.ca.gov/QuerySubmit.do
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Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

840 EAST MANRESA DRIVE

AZUSA
CA
91702

DBE
crossconceptslic@gmail.com
EUGENE CROSS

(626)

768-8940

()

(626)
771-1909
DEPARTMENT OF TRANSPORTATION

Page 14 of 32

Counties 19; 30; 33; 36; 37; 42; 56;

Districts 05;07; 08; 11; 12;

DBE NAICS 237310; 238110; 541611; 541618; 541620; 541690;

ACDBE NAICS

C3901 ASPHALT CONCRETE; C8702 MANAGEMENT INFORMATION SYSTEMS; C8713 CONSULTANT,

Work Codes ENVIRONMENTAL: C8830 Energy Studies; C8793 Environmental - Environmental Impact Assessment; C8700
CONSULTANT, NON ENGINEERING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100
CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 40922

Firm/DBA Name D-LINE CONSTRUCTORS, INC.

Address Line1 499 EMBARCADERO, SUITE Q

Address Line2

City OAKLAND

State CA

Zip Code1 94606

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

499 EMBARCADERO POST 3 BOX 6

OAKLAND
CA
94606

DBE
tony@dlineconstructors.com
JOSUE PRADA

(510)

251-6400

()
(510)

251-6401
BAY AREA RAPID TRANSIT DISTRICT (BART)

https://ucp.dot.ca.gov/Query Submit.do

10/19/2017



Unified Certification Program Page 15 of 32

Counties 01; 19; 37, 38;
Districts 04; 07; 11;
DBE NAICS 236220; 237310; 237990;
ACDBE NAICS
1531 PLA PHA TE; : .
Work Codes Jk‘CKED WETE?SSTEEI: gﬁ,ﬁ?RE - C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C7041
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Firm ID 39484 ) T
Firm/DBA Name DBE REINFORCING
Address Line1 5384 FLABOB AVE.
Address Line2
City JURUPA VALLEY
State CA
Zip Code1 92509
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail udbest.eel2011@gmail.com; dbe.reinforcing@gmail.com
Contact Name ROMEO BELTRAN
Area Code (951)
Phone Number 529-3359
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (951)
Fax Phone Number 289-9615
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01: 07; 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54, 56;
Districts 03: 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 237310,
ACDBE NAICS
Work Codes 5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE
Firm ID 42226
Firm/DBA Name DECO PAVE
Address Line1 15535 E. ARROW HIGHWAY #D
Address Line2
City IRWINDALE
State CA
Zip Code1 91706
Zip Code2
Mailing Address Line1 P. 0. BOX 2084
Mailing Address Line2
Mailing City IRWINDALE
Mailing State CA
Mailing Zip Code1 91706

https://ucp.dot.ca.gov/QuerySubmit.do 10/19/2017
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Mailing Zip Code2

Page 16 of 32

Certification Type DBE

EMail Ferry@DecoPaveCorp.com

Contact Name FERRY SOENDJOJO

Area Code (626)

Phone Number 337-9580

Extension

Alt Area Code (626)

Alt Phone Number 384-1550

Extension

Fax Area Code (626)

Fax Phone Number 480-1557

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 00;

Districts 00;

DBE NAICS 237310; 238990;

ACDBE NAICS

Work Codes 3901 ASPHALT CONCRETE; D3530 CONSTRUCTION & RELATED MACHINERY; C3701 SEAL COAT;
3910 PAVING ASPHALT (ASPHALT CONCRETE);

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 31021

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender

DELTECH ENGINEERING, INC
4913 E. GERDA DRIVE

ANAHEIM
CA
92807

PO BOX 27214

ANAHEIM
CA
92809

DBE
abili@deltechengineeringinc.com
(MR.) EBBITEANGA |. ABILI
(714)

495-9755

()
(714)

384-4594
DEPARTMENT OF TRANSPORTATION

01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38, 39; 40; 42; 43; 56; 57;

03; 04; 05; 06; 07, 08; 10; 11; 12;

237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

C1901 ROADWAY EXCAVATION; C8707 FEASIBILITY STUDIES; E4954 HAZARDOUS WASTE
COLLECTION AND DISPOSAL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C2065 IRRIGATION
SYSTEM: C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8730 SAFETY STUDIES; C9869

ASBESTOS REMOVAL/ABATEMENT;

A General Engineering Contractor; HAZ Hazardous Waste;

M

https://ucp.dot.ca.gov/Query Submit.do
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Ethnicity BLACK
Firm Type DBE
Firm ID 17169

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

DIAMOND DRILLING COMPANY
3423 PALOMA AVE.

LA VERNE
CA
91750

DBE
diamonddan53@yahoo.com
null DANIEL CENTENO
(909)

592-0880

()

()

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 00;
Districts 00;
DBE NAICS 236220: 237310; 237990; 238190; 238290; 238390; 238910; 238990;
ACDBE NAICS
9947 ELEVATOR; C1901 ROADWAY EXCAVATION; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES
Work Codes EXCAVATION: C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9980 DEMOLITION;
C1580 MODIFY BRIDGE ITEM; C1930 STRUCTURE BACKFILL; C9839 CARPET & DRAPES;
Licenses C61 Limited Specialty Contractor; D06 Concrete Related Services;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Firm ID 8022
Firm/DBA Name DIVERSIFIED LANDSCAPE CO.
Address Line1 21730 BUNDY CANYON ROAD
Address Line2
City WILDOMAR
State CA
Zip Code1 92595
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

21730 BUNDY CANYON ROAD

WILDOMAR
CA
92595

DBE
estimating@diversifiedlandscape.com
VICKI MORALEZ

(951)

245-1686

()

https://ucp.dot.ca.gov/QuerySubmit.do
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Fax Area Code (951)

Fax Phone Number 245-1847

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 37;

Districts 07;08; 11;12;

DBE NAICS 237110; 237310; 237990; 238910; 484220;

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK ; C1601

CLEARING & GRUBBING: C7215 CONCRETED-ROCK SLOPE PROTECTION; C1910 GRADING; C1930

Work Codes STRUCTURE BACKFILL: C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110
CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB &
SIDEWALK - MISC;

Licenses A General Engineering Contractor; C27 Landscaping Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 38712

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

DREAMBUILDER CONSTRUCTION CORP
1324 E LAWSON LN.

PLACENTIA
CA
92870

DBE
alex.singh@dreambuildercorp.com
ANURAG SINGH

(714)

646-3697

()

(714)

646-3698

DEPARTMENT OF TRANSPORTATION

01: 02; 03; 04: 05; 06; 07; 08; 09; 10; 11; 12; 13; 1415 16; 17; 18; 19; 20; 21; 22; 23; 24, 25, 26, 27; 28, 29;

Courilics 30: 31; 32, 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45: 46; 47 48; 49, 50; 51; 52; 53; 54: 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237110; 237310; 238110; 238910;

ACDBE NAICS

C6200 ALTERNATIVE PIPE CULVERT; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE;

C1531 PLANE ASPHALT CONCRETE: C1601 CLEARING & GRUBBING; C0651 CONCRETE & CEMENT

Work Codes SUPPLIER: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1701
DEVELOP WATER SUPPLY: C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT
CONCRETE); C5105 MINOR CONCRETE STRUCTURE;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT

Firm Type DBE

Firm ID 36272

Firm/DBA Name
Address Line1
Address Line2

https://ucp.dot.ca.gov/QuerySubmit.do

EXBON DEVELOPMENT, INC.
13831 NEWHOPE STREET

10/19/2017



Unified Certification Program

City

State

Zip Code1
Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

GARDEN GROVE
CA
92843

13831 NEWHOPE STREET

GARDEN GROVE
CA
92843

DBE
wconst@exbon.com; janet.lee@exbon.com
JANET LEE

Page 19 of 32

Area Code (714)

Phone Number 539-2222

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (562)

Fax Phone Number 777-1888

Agency Name CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 236115: 236116: 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990,

ACDBE NAICS

E4940 WATER SUPPLY: C8710 ENGINEERING; C1901 ROADWAY EXCAVATION; C1575 REMOVE

Work Codes BRIDGE ITEM: C1940 DITCHES EXCAVATION; C9822 CARPENTRY; C9837 ROOFING; C1920
STRUCTURE EXCAVATION: C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9801 BUILDING
CONSTRUCTION: C1701 DEVELOP WATER SUPPLY; C1910 GRADING; C2065 IRRIGATION SYSTEM;

Licenses A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

Trucks

Gender F

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 43341

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

Counties
Districts

FFKM ENGINEERING CONSTRUCTION, INC.

28462 CAMINO DEL ARTE DR

VALENCIA
CA
91354

DBE

frew kotisso@ffkmengineering.com
FREW KOTISSO

(626)

345-4225

()

()

DEPARTMENT OF TRANSPORTATION

01: 02: 03: 04: 05: 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26, 27, 28; 29,
30: 31; 32; 33: 34; 35; 36; 37; 38; 30; 40; 41; 42; 43; 44, 45; 46, 47, 48; 49; 50; 51; 52; 53, 54; 55; 56; 57; 58;

01; 02; 03; 04; 05; 06, 07; 08; 09; 10; 11; 12;

https://ucp.dot.ca.gov/QuerySubmit.do
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DBE NAICS 237110; 237310; 238110, 238910;
ACDBE NAICS
C1901 ROADWAY EXCAVATION: C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1980

IMPORTED BORROW; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C5620 ROADSIDE
SIGN; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C3940 PLACE ASPHALT

Work Codes CONCRETE DIKE & MISC; C1211 TRAFFIC FLAGGERS; C1601 CLEARING & GRUBBING; C2201
FINISHING ROADWAY: C1580 MODIFY BRIDGE ITEM; C1801 DUST PALLIATIVE; C1910 GRADING;
C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM;
C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR
CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 4952

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

FINE GRADE EQUIPMENT, INC.

41729 CIELO VISTADR

PALMDALE
CA
93551

P.0. BOX 2798

LANCASTER
CA
93539

DBE
judy@finegradeinc.com
JUDY JOHNSTON
(661)

949-8788

O

(661)
722-8900
CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 237310;

ACDBE NAICS

Work Cod C1901 ROADWAY EXCAVATION; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1910
oges GRADING: C3910 PAVING ASPHALT (ASPHALT CONCRETE);

Licenses C12 Earthwork and Paving Contractor;

Trucks

Gender F

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 37053

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1

GATES ENTERPRISES, INC

2102 BUSINESS CENTER DRIVE, SUITE 144

IRVINE
CA
92612

2102 BUSINESS CENTER DR, STE #144

https://ucp.dot.ca.gov/QuerySubmit.do
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Mailing Address Line2

Page 21 of 32

Mailing City IRVINE

Mailing State CA

Mailing Zip Code1 92616

Mailing Zip Code2

Certification Type DBE

EMail jgates.gei@gmail.com; lilyr.gatesenterprises@gmail.com

Contact Name JOE GATES

Area Code (949)

Phone Number 253-4691

Extension

Alt Area Code (951)

Alt Phone Number 368-8928

Extension

Fax Area Code (949)

Fax Phone Number 253-4692

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 13; 19; 30; 37; 56;

Districts 07; 11; 12;

DBE NAICS 237310; 238910; 532412;

ACDBE NAICS

Work Codes C1901 ROADWAY EXC‘AVATION: C8700 CONSULTANT, NON ENGINEERING; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C9771 TRUCK BROKER;

Licenses C12 Earthwork and Paving Contractor;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 34507

Firm/DBA Name GERONIMO CONCRETE, INC.

Address Line1 4560 N. HUNTINGTON DRIVE

Address Line2

City LOS ANGELES

State CA

Zip Code1 90032

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

P.O. BOX 42027

LOS ANGELES
CA
90042

DBE
geronimo_concrete@sbcglobal.net
LIDIA LOPEZ

(:323)

225-2016

()

(323)

222-8312

CITY OF LOS ANGELES

00;

00;

237310; 238110; 238120; 238990;

C1575 REMOVE BRIDGE ITEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C1580 MODIFY
BRIDGE ITEM; C1910 GRADING; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;

C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;

https://ucp.dot.ca.gov/QuerySubmit.do
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Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork
and Paving Contractor; C23 Ormamental Metal Contractor;

Trucks

Gender F

Ethnicity HISPANIC

Firm Type DBE

Firm ID 42780

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

HEIR & SON CONSTRUCTION, INC
1180 SANBORN ROAD

YUBA CITY
CA
95993

1040 LINCOLN ROAD #160

YUBA CITY
CA
95991

DBE
Heirandson@comcast.net
SUKHDEV SINGH HEIR
(530)

415-4777

()

(916)
463-9041
DEPARTMENT OF TRANSPORTATION

01:02: 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15, 16; 17; 18; 19; 20; 21; 22; 23; 24, 25; 26; 27; 28; 29,
30; 31; 32; 33; 34; 35; 36; 37, 38; 39; 40; 41; 42; 43; 44, 45, 46, 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57, 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11, 12;
237310; 488490;

C1901 ROADWAY EXCAVATION; C1211 TRAFFIC FLAGGERS; C2201 FINISHING ROADWAY; C4201
GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C1200 CONSTRUCTION

Work Codes AREA SIGNS; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5110 CONCRETE
SURFACE FINISH;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT

Firm Type DBE

Firm ID 12174

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

INTERWEST PACIFIC, LTD.
990 HIGHLAND DR. STE. 212

SOLANA BEACH
CA
92075

PO BOX 1450

SOLANA BEACH
CA
92075

DBE

jack@interwestpacific.com; sales@interwestpacific.com
JACK NICKOLAISEN

(858)

https://ucp.dot.ca.gov/QuerySubmit.do
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Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

259-2062

(3

(858)

345-3737

DEPARTMENT OF TRANSPORTATION

01: 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17, 18; 19, 20; 21; 22; 23; 24; 25; 26, 27, 28, 29,

Counties 30; 31: 32; 33; 34; 35; 36; 37; 38, 39; 40; 41: 42; 43; 44, 45; 46, 47, 48, 49; 50; 51, 52; 53; 54; 55, 56; 57, 58,

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 212319; 237310; 237990; 238110; 238120; 238910; 238990; 423320,

ACDBE NAICS

C1901 ROADWAY EXCAVATION: C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920

Work Codes STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980
DEMOLITION; C1930 STRUCTURE BACKFILL;

Licenses A_G_eneral Engineeﬁng_(_:ontractor: B General Building Contractor; C07 Low Voltage Systems Contractor; C21
Building Moving / Demolition Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 447

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

https://ucp.dot.ca.gov/QuerySubmit.do

K R C SAFETY CO. INC.
7821 WEST SUNNYVIEW

VISALIA
CA
93291

DBE
garyc@krcsafety.com
GARY CASTRO
(559)

732-0393

()

(559)

732-2684

CITY OF FRESNO

00;

00;

237310: 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490;
541850; 541890;

C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030
EROSION CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST
ROADWAY ITEMS: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN;
C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930
PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKING; C9774 TRUCKER; C0612 SAFETY
EQUIPMENT SUPPLIER: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL
MONUMENT: C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE
BARRIER: C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Page 23 of 32
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Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 31286 - i

Firm/DBA Name
Address Line1

LNA CONCRETE STRUCTURES, INC.
15455 TERN STREET

Address Line2

City CHINO HILLS

State CA

Zip Code1 91709

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail agarcialna@aol.com

Contact Name HELIODORO GARCIA

Area Code (909)

Phone Number 393-1493

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (909)

Fax Phone Number 393-9363

Agency Name CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C2201 FINISHING ROADWAY; C1580
MODIFY BRIDGE ITEM: C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 27969

Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number

MC CULLOUGH CONSTRUCTION INC
57 ALDER GROVE ROAD

ARCATA
CA
95521

57 ALDER GROVE RD

ARCATA
CA
95521

DBE
denamccullough@mcculloughconstructioninc.com
MACKY MCCULLOUGH

(707)

825-1014

()

https://ucp.dot.ca.gov/QuerySubmit.do
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Extension

Fax Area Code

Fax Phone Number
Agency Name

(707)
825-1769

DEPARTMENT OF TRANSPORTATION

Page 25 of 32

01:02; 03; 04; 05; 06; 07; 08: 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21, 22; 23; 24, 25; 26; 27, 28, 29;

Counties 30: 31: 32- 33: 34- 35: 36: 37: 38: 30: 40: 41; 42; 43: 44: 45: 46: 47T 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 212321; 221310: 237310; 237990; 238120; 238910; 541330;

ACDBE NAICS

9907 CONSTRUCTION EQUIPMENT RENTAL; E4940 WATER SUPPLY; B1440 SAND & GRAVEL; C1901

ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; E4970 IRRIGATION SYSTEMS; C1575 REMOVE

Work Codes BRIDGE ITEM; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1940 DITCHES
EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB
WALL: C9980 DEMOLITION: C1201 TRAFFIC CONTROL SYSTEM; C1580 MODIFY BRIDGE ITEM; C1701
DEVELOP WATER SUPPLY; C1930 STRUCTURE BACKFILL;

Licenses A General Engineering Contractor; C27 Landscaping Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 28196

Firm/DBA Name MJC CONSTRUCTION

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

3015 SYLVIA STREET

BONITA
CA
91902

DBE
mjc@mijcconstruction.net
SUSANNA JIMENEZ

Area Code (619)

Phone Number 472-5619

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (619)

Fax Phone Number 996-2116

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 19; 37;

Districts 07; 11;

DBE NAICS 237110; 237310; 238110; 238120; 238190; 238910; 238990,

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920
STRUCTURE EXCAVATION:; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKEFILL;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity HISPANIC

Firm Type DBE

Firm ID 43550

Firm/DBA Name NEVADA BARRICADE & SIGN COMPANY, INC.

Address Line1 9530 NORTH VIRGINIA STREET

Address Line2

RENO

https://ucp.dot.ca.gov/QuerySubmit.do
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City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

NV
89506

P.O. BOX 20459

RENO
NV
89515

DBE

tami@nbsco.com

TAMARA MARIE DETHMERS
(775)

331-5100

(775)
742-1389
cell
(775)
331-5103

DEPARTMENT OF TRANSPORTATION

Page 26 of 32

Counties 01;02; 03; 04;09; 12; 13; 14; 15; 16; 18; 26; 29; 31, 32; 37; 46, 47; 51, 52; 53; 54, 55; 57; 58;

Districts 01; 02; 03; 04; 06; 09; 10; 11;

DBE NAICS 237310; 238990; 561990;

ACDBE NAICS

8391 METAL BEAM BARRIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC

TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8330 METAL RAILING; C1211 TRAFFIC

Work Codes FLAGGERS; C8501 PAVEMENT MARKING; C3600 PENETRATION TREATMENT & PRIME COAT; C3701
SEAL COAT:; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8406 PAINTED TRAFFIC
STRIPING & MARKING:

Licenses C32 Parking and Highway Improvement Contractor; D42 Sign Installation;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 43476

Firm/DBA Name OLIVER ENGINEERING CONSTRUCTION

Address Line1 3961 PERCH CIRCLE

Address Line2

City WILLITS

State CA

Zip Code1 95490

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail oliverconst.engi@gmail.com

Contact Name AARON OLIVER

Area Code (707)

Phone Number 671-6442

Extension

Alt Area Code (707)

Alt Phone Number 456-9665

Extension

Fax Area Code (707)

Fax Phone Number 456-9665

Agency Name
Counties

DEPARTMENT OF TRANSPORTATION

01, 02; 03; 04, 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21, 22; 23; 24, 25; 26, 27, 28; 29;
30: 31; 32; 33; 34, 35; 36; 37, 38, 39; 40; 41, 42; 43; 44; 45; 46, 47, 48; 49; 50; 51; 52; 53, 54; 55; 56; 57; 58;

https://ucp.dot.ca.gov/QuerySubmit.do
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Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 238910; 561730;
ACDBE NAICS
9988 MOVING & STORAGE; C1901 ROADWAY EXCAVATION: C2030 EROSION CONTROL; C1575
Work Codes REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C2066 TEMPORARY EROSION CONTROL;
C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C2065 IRRIGATION SYSTEM;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE
Firm ID 102

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

PAYCO SPECIALTIES, INCORPORATED

120 NORTH SECOND AVE.

CHULA VISTA
CA
91910

DBE
rebecca@payco.biz
REBECCA LLEWELLYN
(619)

422-9204

()

(619)
427-1620

DEPARTMENT OF TRANSPORTATION

Counties 02; 13; 19; 30; 33; 37;
Districts 07;08;10; 11;12;
DBE NAICS 237310; 238990;
ACDBE NAICS
C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT
Work Codes MARKING; C9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE;
C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;
Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Firm ID 34174
Firm/DBA Name PROFESSIONAL CONCRETE SAWING INC.
Address Line1 P.O. BOX 3348
Address Line2
City MERCED
State CA
Zip Code1 95344
Zip Code2
Mailing Address Line1 P.O. BOX 3348
Mailing Address Line2
Mailing City MERCED
Mailing State CA

https://ucp.dot.ca.gov/QuerySubmit.do
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Mailing Zip Code1 95344

Mailing Zip Code2

Certification Type DBE

EMail davidscott@gvni.com

Contact Name DAVID SCOTT

Area Code (209)

Phone Number 722-2226

Extension

Alt Area Code (510)

Alt Phone Number 537-3781

Extension

Fax Area Code (209)

Fax Phone Number 722-2227

Agency Name SAN MATEQ COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238910;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION;
C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL;

Licenses D06 Concrete Related Services;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 44069

Firm/DBA Name QA CONSTRUCTORS

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity

19060 LAUREL DRIVE

LOS GATOS
CA
95033

DBE
QAllende@gmail.com
LUIS QUINTO ALLENDE
(408)

210-5508

()

()

DEPARTMENT OF TRANSPORTATION

01; 02, 03; 04; 05, 06; 07; 08; 09; 10; 11; 12; 13; 14; 15, 16; 17; 18; 19; 20; 21, 22, 23; 24; 25, 26, 27, 28, 29,
30; 31; 32; 33; 34, 35; 36; 37, 38; 39; 40; 41; 42; 43; 44, 45, 46, 47, 48; 49; 50, 51; 52; 53, 54, 55; 56, 57, 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

237310;

C3910 PAVING ASPHALT (ASPHALT CONCRETE);
A General Engineering Contractor;

M
HISPANIC

https://ucp.dot.ca.gov/QuerySubmit.do

10/19/2017
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Firm Type DBE

Firm ID 40569

Firm/DBA Name RAP ENGINEERING, INC

Address Line1 503 E MISSION ROAD

Address Line2

City SAN MARCOS

State CA

Zip Code1 92069

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail rperez@rapenginc.com

Contact Name ROBERT PEREZ

Area Code (760)

Phone Number 233-2980

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (760)

Fax Phone Number 233-2984

Agency Name DEPARTMENT OF TRANSPORTATION

Counties an

Districts 11;

DBE NAICS 237310;

ACDBE NAICS

Work Codes C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 42984

Firm/DBA Name SEALRIGHT PAVING INC

Address Line1 9053 OLIVE DRIVE

Address Line2

City SPRING VALLEY

State CA

Zip Code1 91977

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail estimating@sealrightpavinginc.com

Contact Name FRANK T. VASQUEZ

Area Code (619)

Phone Number 465-7411

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (619)

Fax Phone Number 465-7490

DEPARTMENT OF TRANSPORTATION

https://ucp.dot.ca.gov/QuerySubmit.do 10/19/2017
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Agency Name

Counties 13; 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 237310; 238990;
ACDBE NAICS
C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE &
Work Codes MISC; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C3701 SEAL COAT;
C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Firm ID 42910

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

STRAIGHT STRIPE PAINTING INC

1812 WEST SUNSET #1-525

ST. GEORGE
uT
84770

DBE
kcheever@straightstripe.com
KAREN J CHEEVER

(435)

656-0930

(435)
669-9520

(435)
634-0580

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27, 28; 29;

Counties 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 238990;

ACDBE NAICS

Work Codes €8501 PAVEMENT MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING;
Licenses C32 Parking and Highway Improvement Contractor;
Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 2003

Firm/DBA Name SUPER SEAL & STRIPE, INC

Address Line1 310 A STREET

Address Line2

City FILLMORE

State CA

Zip Code1 93015

Zip Code2

Mailing Address Line1 PO BOX 755

Mailing Address Line2

Mailing City FILLMORE

https://ucp.dot.ca.gov/QuerySubmit.do

10/19/2017



Unified Certification Program

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

CA
93016

DBE

brenda@supersealandstripe.com
BRENDA HAMPTON-ORTIZ

(805)
524-7345

()

(805)
524-7428
CITY OF LOS ANGELES

Page 31 of 32

Counties 19; 30; 33; 36; 37; 40; 42; 56;
Districts 05, 07; 08; 11, 12;
DBE NAICS 237310; 238110; 238120; 238990;
ACDBE NAICS
C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT
Work Codes MARKING; C9906 SANDBLASTING; C3701 SEAL COAT; C5601 SIGN STRUCTURE; C8201 OBJECT
MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;
Licenses C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Firm ID 39166
Firm/DBA Name V A P CONSTRUCTION INC.
Address Line1 15705 BIRCHWOOD ST
Address Line2
City LA MIRADA
State CA
Zip Code1 90638
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

Counties
Districts

DBE NAICS
ACDBE NAICS

Work Codes

arvind@vapci.com
ARVIND PRASAD
(714)

253-3270

(714)
206-9684

(714)
551-9420

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27, 28; 29; 30;
31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

01, 02; 03; 04, 05; 06, 07, 08; 09; 10; 11; 12;
237110, 237310; 237990, 238110;

C1290 TEMPORARY RAILING (TYPE K), C8770 CONSTRUCTION MANAGEMENT; C6200 ALTERNATIVE
PIPE CULVERT; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C3901 ASPHALT
CONCRETE; C1980 IMPORTED BORROW, C2700 CEMENT TREATED BASE; C1522 RESET, ADJUST

https://ucp.dot.ca.gov/QuerySubmit.do

10/19/2017



Unified Certification Program

Licenses
Trucks
Gender
Ethnicity

Firm Type
Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

https://ucp.dot.ca.gov/QuerySubmit.do

Page 32 of 32

ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C4010 PORTLAND
CEMENT & CONCRETE PAVEMENT; C8000 FENCING; C1920 STRUCTURE EXCAVATION; C1531 PLANE
ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C6500 REINFORCED
CONCRETE PIPE; C1211 TRAFFIC FLAGGERS; C2066 TEMPORARY EROSION CONTROL; C8713
CONSULTANT, ENVIRONMENTAL; C8773 Construction Management - Highway, Street and Bridge
Construction; C1601 CLEARING & GRUBBING; C2800 CONCRETE BASE; C1200 CONSTRUCTION AREA
SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1701 DEVELOP WATER SUPPLY; C1910 GRADING;
C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM;
C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR
CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD
RAILING; C8331 CONCRETE BARRIER;

A General Engineering Contractor;

M
ASIAN SUBCONTINENT
DBE

43788
VELARDE CONCRETE CONSTRUCTION INC
523 S BRAND, SUITE 201

SAN FERNANDO
CA
91340

DBE
maria@velardeconcreteinc.com
MARIA VELARDE

(818)

898-2300

(818)
919-2940

(818)

898-2330

DEPARTMENT OF TRANSPORTATION

01, 02; 03; 04; 05, 06; 07, 08; 09, 10; 11; 12; 13; 14, 15; 16; 17, 18, 19; 20, 21, 22; 23; 24, 25; 26, 27, 28, 29,
30; 31; 32; 33; 34, 35, 36, 37, 38; 39, 40; 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55; 56, 57, 58;

01; 02; 03; 04, 05; 06; 07, 08, 09; 10, 11; 12;

237110; 237310; 238110; 238120; 238990;

C1901 ROADWAY EXCAVATION; C2700 CEMENT TREATED BASE; C3000 Concrete Pumping; C2800
CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C3600 PENETRATION TREATMENT &
PRIME COAT; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK
SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;

A General Engineering Contractor, C08 Concrete Contractor;

M
HISPANIC
DBE

Back To Querv Form

10/19/2017
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Additional Data



Any additional data to support a demonstration of good
faith efforts (use additional sheets if necessary):

Hazard Construction’s Estimators and Estimating Secretary
are available for assistance with navigating the Bidmail
Site, FTP Site or agency’s website to access project
information. Estimators are available to discuss and answer
questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to
burn CD’s or prints necessary documentation and ships at
no cost to the subcontractor or vendor. Hazard Construction
encourages all potential Subcontractors and Vendors to
offer lower tier companies to assist in meeting goals on
projects.

Hazard Construction has earned awards by Caltrans District
11 for Utilization of Small Business and DVBE Companies
in 2005 and 2009. Hazard also earned Prime Contractor of
the year in 2011 and 2012 from Caltrans District 11 for
highest small business participation.



A Phone (858) 587-3600

AR Fax (858) 453-6034
. - 6465 Marindustry Place
San Diego, CA 92121
HAZARD hazardconstruction.com
CONSTRUCTION License No. 750542 A/B
To: Department of Transportation Date: November 13, 2017
Office Engineer MS 43
From: Kurt Hindman
Re: CT 11-414304
WE ARE SENDING YOU

NO. DESCRIPTION

g Good Faith Effort

THESE ARE TRANSMITTED as checked below:

X As Requested For Your Correction
For Your Action Signed As Requested
For Your Approval For Your Distribution
For Your Signature For Your Files

REMARKS:
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After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping Using a photocopy of this label for shipping purposes is fraudulent and could
result in additional billing charges, along with the cancellation of your FedEx account number

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on
fedex.com.FedEx will not be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-
delivery,misdelivery,or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a
timely claim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic
value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct,

incidental consequential, or special is limited to the greater of $100 or the authorized declared value. Recovery cannot exceed actual
documented loss.Maximum for items of extracrdinary value is $1,000, e.g. jewelry, precious metals, negotiable instruments and other
items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.

https://www.fedex.com/shipping/html/en//PrintlFrame.html 11/13/2017
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